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INVITATION FOR BIDS 

Sealed proposals addressed to Canton Drop Forge will be received at their offices at 
4575 Southway Street S.W. Canton, Ohio, 44706 until 12:00 P.M., local time, on the 

1 day of May 1995, for furnishing all engineering, labor, materials and 
equipment necessary to complete the project known as the BIOREMEDIATION. All 
bids will be publicly opened and read aloud immediately after opening. 

Contract Documents, bid sheets, plans and specifications can be obtained at the office 
of Canton Drop Forge. Copies may be obtained upon payment of a nonrefundable fee 
of $25.00 for each set of documents. Checks shall be made payable to Canton Drop 
Forge. Copies of plans and specifications may be mailed for an additional $5.00. Mail 
check for $30.00 to Canton Drop Forge P.O. Box 6902 Canton, Ohio, 44706 Attention: 
Keith Houseknecht. 

Work will consist of removal and bioremediation of sludge lining Lagoons #1 and #2 in 
accordance with the contract documents and for fully described as follows: 

The project will consist of removing the sludges lining Lagoon #1 and Lagoon #2 and 
using ex-situ bio-remediation technology to reduce Total Petroleum Hydrocarbon (TPH) 
contamination levels of the excavated materials to below the target level of 380 ppm. 

The estimated removal quantities are 3,000 c.y. from Lagoon #1 and 6,000 c.y. from 
Lagoon #2. During excavation the contractor shall maintain quantity estimates and 
keep CDF informed of the quantity removed. If it appears that material beyond the 
estimated quantity will require removal, the contractor shall immediately contact CDF 
representatives. CDF may halt removal prior to reaching the estimated quantities or 
request the removal of material beyond the estimated quantities. Payment will be 
based on the actual quantity of material removed and the unit prices. Tasks related to 
the bioremedation project include, but are not limited to, excavation of lagoon linings, 
transport of excavated materials to the on-site treatment areas, treatability studies, bio
cell design, _ bid-cell construction, bulking of excavated materials to enhance 
bioremediation, inoculation of materials to be treated c;1nd maintenance of biocell(s). 

Once excavation of the lagoon materials is complete the contractor shall immediately 
"seed" the lagoon lining and walls prior to putting the lagoon back into service. 

The contractor shall also estimate the type and number of samples for laboratory 
analysis that shall be retrieved by an independent agent. 

All bids must be submitted on the Bid Forms available with the specifications. Bid 
envelopes must be sealed and plainly marked: 
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BID· BIOREMEDIATION- CANTON DROP FORGE 

Bidders must submit two (2) copies of the completed bid forms. 

Each bidder is required to furnish with its proposal, a Bid Guaranty Bond in accordance 
with Section 153.54(8) of the Ohio Revised Code or bidders must submit a certified 
check in the amount of ten (10) percent of bid to guarantee that if the bid is accepted, a 
contract will be entered into and properly executed. Bid security furnished in Bond 
form, shall be issued by a Surety Company or Corporation licensed in the State of Ohio 
to provide said surety. 

Each proposal must contain the full name of the party or parties submitting the proposal 
and all persons interested therein. Each bidder must submit evidence of its 
experiences on projects of similar size and complexity. The owner intends and requires 
that this project be completed no later than May 30, 1997. 

Work shall be completed within seven hundred thirty (730) calendar days after the date 
of Notice to Proceed from Canton Drop Forge, weather permitting. The estim\3-ted 
construction cost as of March 1995 is $200,000. A pre-bid conference will be held at 
Canton Drop Forge on April 21 , 1995, at 10:00 A.M. 

All bids will be opened and read at 12:00 Noon on May 1 , 1995 at the Offices of 
Canton Drop Forge. 

Canton Drop Forge reserves the right to reject any or all bids, and to waive any 
informalities or irregularities in the bids received. 

Dated: April ...11..___, 1995 

Jerome P. Bressanelli 
President 
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INFORMATION & INSTRUCTIONS TO BIDDERS 

PROJECT LOCATION AND SCOPE OF WORK 

The project is located at the Canton Drop Forge ("CDF) Facility at 4575 
Southway Street S.W. Canton, Ohio, 44706. The project will consist of the 
bioremediation of the sludges lining Lagoon #1 and Lagoon #2 at the CDF 
Facility. Either in-situ or ex-situ methods may be proposed. As well as the costs 
associated with each method, the bidder should include a list of "pros" and 
"cons" for each method. Bidders are not required to supply bids for both 
technologies. The goal of the bioremediation shall be to reduce the total 
petroleum hydrocarbon (TPH) contamination of the subject sludges to $ 380 
ppm. 

EX-SITU BIOREMEDIATION 

Ex-situ bioremediation will consist of excavating the lining of Lagoon #1 and 
Lagoon #2 and using ex-situ bio-remediation technology to reduce Total 
Petroleum Hydrocarbon (TPH) contamination levels of the excavated materials 
to the target level of 380 ppm. 

The estimated removal quantities are 3,000 c.y. from Lagoon #1 and 6,000 c.y. 
from Lagoon #2. During excavation the contractor shall maintain quantity 
estimates and keep CDF informed of the quantity removed. If it appears that 
material beyond the estimated quantity will require removal, the contractor shall 
immediately contact CDF representatives. CDF may halt removal prior to 
reaching the estimated quantities or request the removal of material beyond the 
estimated quantities. Payment will be based on the actual quantity of material 
removed and the unit prices. Tasks related to the bioremediation project 
include, but are not limited to, excavation of lagoon linings, transport of 
excavated materials to the on-site treatment areas, treatability studies, bio-cell 
design, bio-cell construction, bulking of excavated materials to enhance 
bioremediation, inoculation of materials to be treated and maintenance of 
biocell(s). 

If required, CDF will remove the floating contamination on Lagoon #1 and lower 
the liquid level of Lagoon #1 as much as possible prior to the start of the project. 
Once the bio-remediation project is initiated, the contractor will be responsible 
for the liquid remaining in Lagoon #1 and the routing of all storm and process 
water during the bioremediation project. 

Once excavation of the lagoon materials is completed, the contractor shall 
immediately "seed" the lagoon lining and walls prior to putting the lagoon back 
into service. 
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The contractor shall also estimate the.type and number of samples for laboratory 
analysis that shall be retrieved by an independent agent. These samples will be 
used to gauge the effectiveness of the bioremediation process. 

IN-SITU BIOREMEDIATION 

In-Situ bioremediation will consist of treating the materials lining Lagoon #1 to a 
depth (perpendicular to surfaces) of five (5) feet and the materials lining Lagoon 
#2 to a depth (perpendicular to surfaces) of eight (8) feet. The target of 
bioremediation shall be to reduce TPH levels to :', 380 ppm. 

If required, CDF will remove the floating contamination on Lagoon #1 and lower 
the liquid level of Lagoon #1 as much as possible prior to the start of the project. 
Once the bio-remediation project is initiated, the contractor will be responsible 
for the liquid remaining in Lagoon #1 and the routing of all storm and process 
water during the bioremediation project. 

The contractor shall also estimate the type and number of samples for laboratory 
analysis that shall be retrieved by an independent agent. These samples will be 
used to gauge the effectiveness of the bioremediation process. 

CANTON DROP FORGE REQUIREMENTS 

Canton Drop Forge (CDF) will provide access, water supply, reasonable 
security, restrooms, and potable water. CDF shall also make provisions for 
sampling, testing, and monitoring as deemed appropriate by the contractor. 
GDF will also be responsible for permitting. 

ADVERTISEMENT AND BID OPENING 

Any bid received after the time and date specified shall not be considered. After 
all bids are opened and read, the Engineer will tabulate, evaluate, and prepare a 
written recommendation to CDF, after which an award will be made. 

CONDITION OF WORK 

Bidders are advised to carefully examine the contract documents and design 
report for the proposed work. The contract documents indicate the work to be 
done. However, the bidders are expected to examine the site and to Judge for 
themselves all circumstances affecting the cost of the work and the time 
required for its completion. 

Each bidder must inform himself fully of the conditions relating to construction 
and labor under which the work will be performed. Failure to do so will not 
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relieve a successful bidder of his obligation to furnish all services, materials, 
equipment and labor necessary to carry out the provisions of the contract 
documents and to complete the contemplated work for the consideration set 
forth in his bid. Contractor shall carry out his work employing such methods or 
means so as to limit the interruption, interference and inconvenience to 
pedestrians, vehicles, and production in the project area. 

The Contractor shall keep himself fully informed and shall comply with all 
existing and future laws, ordinances and regulations of the Federal, State, 
County and Municipal Governments, in any manner affecting his employees, 
or the conduct of the work, or the materials used or employed in the work. 

TIME OF COMPLETION 

Work shall commence within ten (10) days from the date of Notice to Proceed 
from CDF. Work shall be completed within seven hundred thirty (730) calendar 
days from the date of Notice to Proceed from CDF. 

EXAMINATION OF SITE 

The bidder's attention is directed to the necessity of examining the site of the 
proposed work. Before submitting a proposal, bidders shall inform themselves 
fully of the conditions. relating to construction and labor under which the work will 
be performed. The bidders will have an opportunity to visit the site by 
appointment with Keith Houseknecht at CDF (216)477-4511. All bidders are 
required to meet with CDF representatives. It is understood that all bidders 
understand the scope of the proposed project and will base their bids on this 
knowledge. Any uncertainties should be addressed and qualified prior to 
finalizing bids. 

PREPARATION OF PROPOSALS 

Bids shall be submitted on the prescribed forms in these documents. All blank 
spaces must be filled in by typewriter or ink. All bids must be submitted in 
sealed envelopes bearing on the outside the name of the bidder, his address 
and the name of the project for which the bid is submitted. 

RIGHT TO ACCEPT OR REJECT PROPOSALS 

CDF reserves the right to reject any or all proposals, or parts thereof, to waive 
any informalities or irregularities in the proposals received and to accept any 
proposal which is deemed to be in their best interest. 

-5-
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AWARD 

Award will be made to the lowest responsible bidder based on the total price for 
the remediation of both Lagoons complete. 

ESTIMATED QUANTITIES 

The estimated unit quantities listed on the proposal and bid form are to be 
considered approximate and are to be used only for the comparison of bids. 
Payments, except for lump sum items, will be made to the Contractor for actual 
construction quantities of work performed or materials furnished. 

CDF reserves the right to increase, decrease or omit any item that it may deem 
advisable. 

ADDENDA AND INTERPRETATIONS 

If any person who contemplates the submission of a proposal is in doubt as to 
the true meaning of any part of the plans, specifications or contract documents, 
he shall request an interpretation from the Engineer in writing prior to the date 
set for receiving proposals. 

In the event of any error, omission or discrepancy in the plans, specifications and 
contract documents, the bidder shall request in writing an interpretation in 
advance of the taking of bids. Failing to do so, the Contractor must accept the 
ruling of the Engineer as to the correct intent. 

Any and all such interpretations and any supplemental instructions will be in the 
form of written addenda to the specifications. Prior to the date fixed for receiving 
of proposals, all parties of record as having taken out a set of contract 
documents will receive a copy of the addendum or interpretation. Failure of any 
bidder to receive any addendum or interpretation shall not relieve the bidder 
from any obligation under his bid as submitted. All addenda so issued shall 
become a part of the contract documents and must be attached to each 
proposal. 

DEFAULTER 

No contract will be awarded to any bidder who is in arrears to CDF upon debt or 
contract, or who is a defaulter as surety or likewise upon any obligation to CDF. 
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BID SECURITY 

Each bid shall be accompanied by a certified or cashier's check in the sum of ten 
percent (10%) of the total amount bid together with a consent of surety for total 
amount bid or a bid guaranty in the amount of one hundred percent (100%) of 
the bid. 

Bid check must be drawn on a solvent bank and made payable to GDF. 

Certified or cashier's check or bid bond shall be held as a guarantee that in the 
event the bid is accepted and a contract awarded to the bidder, the contract will 
be duly executed and its performance properly secured. Should the successful 
bidder fail or refuse to execute the contract, within ten (10) days after receipt of 
notification of award, said check and the amount represented thereby, will be 
forfeited to GDF as liquidated damages. The surety on any bond shall be liable 
to GDF in an amount equal to ten percent (10%) of the bid. All bid guarantees 
shall be conditioned that if the bid is accepted within sixty (60) days of the bid 
opening, a proper contract shall be executed. 

DISPOSITION OF BID SECURITY 

After the receipt of bids, the lowest and best bidder will be determined. The 
bond or check of all except the lowest three bidders will be returned within 48 
hours after award of the contract or rejection of all bids, but in any case, not 
more than sixty (60) days following the opening of bids. The remaining deposits 
will be returned as soon as a contract is executed and secured. In case the 
lowest responsible bidder shall fail to execute and secure a contract within ten 
(1 O) days, the award may be vacated and deposit forfeited as liquidated 
damages, and the contract awarded to the next lowest responsible bidder who 
shall thereupon execute the contract and furnish the required bond or security 
for the performance of the contract within ten (1 O) days or forfeit his deposit as 
liquidated damages. 

PERFORMANCE BOND 

The successful bidder will be required to furnish a bond for the faithful 
performance of the contract of a sum not less than on hundred percent (100%) 
of the total price bid for the completed work, said bond to be that of an approved 
surety company, to the satisfaction of GDF. 

Agents of bonding companies which write bonds for the performance of the 
contract shall furnish power of attorney, bearing the seal of the company, 
evidencing such agent's authority to execute the particular type of bond to be 
furnished, and evidencing also the right of the surety company to do business in 
the State of Ohio. Copy of this proof shall be attached to each copy of the 
contract. 
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The successful bidder have the obligation of meeting the following specifications 
for such bond: 

The Attorney in fact signature on the Performance Bonds must be 
an original signature; 

No time limit for the instituting of suit under the bond is to be 
mentioned in the bond; 

Canton Drop Forge is the Obligee on the bond; 

Date of Contract and purpose of Contract must be listed on the 
bond; 

A Power of Attorney form (which form authorizes and appoints the 
Attorney-in-Fact) shall accompany the bond; 

Any Notary Public, Certificate or Witnesses signature must be 
original signatures; 

The amount of the Performance Bond, or a sum in excess of that 
amount, must appear on the Power of Attorney form, to show that 
this is the amount for which the Attorney-in-Fact is authorized to 
sign the bond. The bond shall be purchased through a surety 
company with a local agent upon whom service of process can be 
made. 

In event of failure of surety or co-surety, the Contractor shall immediately furnish 
a new bond, as required herein. The Contractor's bond will not be released until 
all provisions of the contract have been fulfilled. 

ONE-YEAR MAINTENANCE BOND 

Contractor shall furnish to the Owner, upon completion of the work, a one-year 
Maintenance bond in the amount of the contract, for maintenance of or 
correction of deficiencies in the contractor's work. Contractor shall guarantee his 
work for the period of one year following completion of construction and 
acceptance of the project by the Owner. 

LIABILITY INSURANCE 

The Contractor shall carry comprehensive general liability and comprehensive 
automobile liability insurance in the minimum amount as stated in the attached 
specifications. 
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U:IUSR\SPECTIDmLAGOON\BIDINSTR.DOC 

CDF006542 



•7 

7 

Should any part of the work covered by this contract involving work at the site of 
the project be sublet, the Contractor shall furnish satisfactory proof of insurance 
of the character and in the amounts deemed necessary and required by GDF to 
provide insurance protection which in the aggregate will be equal to that 
specified for the principal Contractor if no work were sublet, such insurance to be 
written in the name of the subcontractor to cover work to be performed by him 
and his employees. 

The Contractor shall furnish GDF with satisfactory proof of carriage of the 
insurance required, and neither he nor any sub-contractor shall commence work 
until such proofs have been submitted and the insurance approved by GDF. 

WORKERS' COMPENSATION 

The Contractor shall submit to GDF, prior to commencing work, a copy of his 
Workers' Compensation certificates from the Industrial Commission of Ohio. 

SIGNATURE OF BIDDERS 

The firm, corporate, or individual name of the bidder must be signed by the 
bidder in the space provided for the signatures on the proposal blank. In the 
case of a corporation, the title of the officer signing must be stated and such 
officer must be thereunto duly authorized. In a case of partnership, the signature 
of at least one of the partners must follow the firm name, using the term "doing 
business as _______ ", or "Sole Owner". The bidder shall further 
state in his proposal the name and address of each person or corporation to 
which he proposes to sublet any portion of the work. 

PERMITS 

The Contractor shall, after approval in writing from GDF, take out all necessary 
permits from the state, county or other public authorities, and shall give all 
notices required by law as directed by GDF. The Contractor shall not contact 
any public agency or authority without written approval from GDF. 

EXECUTION OF CONTRACT 

The bidder to whom the contract may be awarded will be required to execute a 
written contract with approved sureties within ten (10) days from the date of the 
Notice of Award from GDF. In case he shall fail to do so, the bid security 
accompanying his proposal may thereupon be forfeited to and the amount 
thereof retained by GDF as liquidated damages for any expense or delay which 
may be incurred in making another letting for the performance of said work, and 
to indemnify said GDF for any loss which it may sustain by failure of the bidder to 
execute the contract and furnish bond as aforesaid, and the work may be 
readvertised or let to the next higher or next best bidder, as GDF may determine. 

-9-
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TIME OF CONTRACT AWARD AND EXECUTION 

Proposal for the performance of the work covered by this contract may be held 
by CDF for a period of sixty (60) days after the receipt of proposals and shall 
continue in full effect during that period and shall not be subject to withdrawal. 

If no contract shall have been awarded within sixty (60) days from the receipt of 
proposals, any proposal may be withdrawn or nullified by the party or parties 
submitting the same, but in the absence of such action shall be deemed to be 
confirmed and extended in time and for as long as permitted by the proposers 
thereof. 

BIDDER'S AFFIDAVIT 

Each bidder who is a foreign corporation, that is, a corporation not chartered in 
Ohio but licensed to do business in Ohio, is required to submit with his bid an 
affidavit duly executed by the President or General Manager of the corporation, 
stating in said affidavit that said foreign corporation has, in accordance with the 
provisions of the Ohio Revised Code, obtained a certificate authorizing it to do 
business in the State of Ohio. (These certificated or certified copies of them are 
obtainable from the Tax Commission of Ohio at Columbus). 

WITHDRAWAL OF PROPOSAL 

Bids may be withdrawn at any time prior to the time for opening. No bidder may 
withdraw his bid for a period of sixty (60) days after the opening of bids. 

COMPETENCY OF BIDDER 

No bid will be considered unless the bidder shall have furnished evidence 
satisfactory to CDF that he has the necessary facilities, ability and financial 
resources to fulfill the conditions of the contract. 

ASSIGNMENT 

Assignment of this contract, or any part thereof or any funds to be received 
thereunder by the Contractor, will be subject to the approval of CDF. Any such 
assignment shall contain a clause to the effect that it is agreed that the funds to 
be paid the assignee under the assignment are subject to a prior lien in favor of 
all persons, firms, or corporations rendering services or supplying materials for 
the performance of the work called for in said contract. 
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NONCOLLUSION AFFIDAVIT 

All bidders will be required to submit a noncollusion affidavit, in the form 
included in the contract documents. This affidavit shall be dated and executed 
before the opening of bids. 

LAWS AND ORDINANCES 

The U.S. Department of Labor "Safety and Health Regulations for Construction" 
identified as Chapter XVII of Title 29, Code of Federal Regulations (CFR). Part 
1926 (formerly Part 1518) and subsequent amendments are hereby made a part 
of these specifications. 

CONFLICT IN MEANING 

The Supplemental General Conditions shall supplement and/or modify the 
General Conditions included herein and shall govern whenever there is a conflict 
in meaning. 

PRECONSTRUCTION MEETING 

There will be a preconstruction meeting and the successful bidder is required to 
schedule and attend. 

UNIT PRICES 

The unit prices specified in the unit price column will govern the award of the 
contract. The bidder shall make the calculations in the amount bid column and 
also add up the total. However, the unit price specified, together with the 
estimated quantities, shall determine the total amount of the bid. If there is an 
error made in the extensions by the bidder, the total shall be changed as only 
the unit prices shall govern. Unit prices shall be used to determine differences or 
changes between estimated quantities and actual construction quantities. 
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NOTE 1: 

NOTE 2: 

NOTE 3: 

CANTON DROP FORGE 
Stark County, Ohio 

Proposal for 
BIO REMEDIATION 

Contract 95-2 

THE SIGNING OF THE BID REPRESENTS THE BIDDER'S ACCEPTANCE OF THE 
TERMS AND CONDITIONS OF THE INSTRUCTIONS TO BIDDERS AND THE 
SPECIFICATIONS AND PROVISIONS AND THAT THE BIDDER WILL ENTER INTO 
THE CONTRACT IF HE IS AWARDED THE BID AND WILL ENTER SAID CONTRACT 
WITHIN TEN (10) DAYS OF NOTICE OF AWARD. BID IS TO BE FIRM AND MAY 
NOT BE WITHDRAWN FOR A PERIOD OF SIXTY (60) CALENDAR DAYS. 

THE BIDDER AGREES THAT CANTON DROP FORGE HAS THE RIGHT TO REJECT 
ANY OR ALL BIDS AND TO WAIVE INFORMALITY IN ANY BID AND THAT THE 
BIDDER SHALL NOT DISPUTE THE CORRECTNESS OF THE METHODS USED IN 
COMPUTING THE LOWEST RESPONSIBLE BIDDER. 

ALL COSTS OF MAINTENANCE WORK DURING CONSTRUCTION AND BEFORE 
THE FINAL ACCEPTANCE IS MADE SHALL BE INCLUDED IN THE LUMP SUM 
PRICES BID ON THE VARIOUS BID ITEMS AND THE CONTRACTOR WILL NOT BE 
PAID AN ADDITIONAL AMOUNT FOR SUCH WORK. 

TO: CANTON DROP FORGE 
4575 SOUTHWAY STREET S.W. 
P.O. BOX 44706 
CANTON, OHIO 44706 

[-! FROM: i i -F-IR_M_N_A_M_E __________ _ 

n !~ I 

n , .. -

n_ 
1; I 

L 

n I, , 
I.-·' 

r: 
' I 

i ! 

r, 
'· I !" -' 

r·1 
I' I 
( _I 

ADDRESS 

TELEPHONE NO .. ________ _ 
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Item Item 
No 

I.I Removal of materials lining Lagoon I 

1.2 Transportation of materials from 
Lagoon I to biocell(s) 

1.3 Construction ofbiocell(s) for Lagoon I 
materials 

1.4 Treatability study of materials in 
Lagoon I 

1.5 Bulking of materials from Lagoon I 
with on site materials if required* 

1.6 Bulking of materials from Lagoon I 
with off site materials if required* 

1.7 Inoculation of materials in Lagoon I 
biocell(s)•• 

1.8 Inoculation of Lagoon I lining after 
sludge removal 

1.9 Site visits 

Canton Drop Forge 
Ex-Situ Bioremediation - Lagoon #1 

Est'd Unit Separate Unit Prices 
Quantity (figures) 

Mat'L Labor 

3,000 c.y. 

3,000 c.y. 

Lump Lump 

Lump Lump 

1,000 c.y. 

1,000 c.y. 

3,000 c.y. 

Lump Lump 

30 Ea. 

If_the contractor does not expect the use of bulking material please indicate by using NIA 

• All items may not be required. Unit process will still be useful in the event that all items are required. 

g •• Inoculation costs shall be based on c.y. of material excavated from the Lagoon # 1, not the bulked volume . .,, 

. i 

April 1995 

Combined Unit 
Prices 

(to be written in words) 

Mat'I-Labor-Unit-Total 

0 g Sub-Total Lagoon No. 1 $ _________ _ 

'-' 
"' 00 

U:\USRISPECTEXnLAGOON\CDFLAG I .DOC 

Quantity Times 
Unit Total 

Amount 

~ 



I 
>--' 
.i,. 
I 

- ; I 
_, -, 

Item Item 
No 

2.1 Removal of materials lining Lagoon 2 

2.2 Transportation of materials from 
Lagoon 2 to biocell(s) 

2.3 Construction ofbiocell(s) for Lagoon 2 
materials 

2.4 Treatability study of materials in 
Lagoon 2 

2.5 Bulking of materials from Lagoon 2 
with on site materials if reauired* 

2.6 Bulking of materials from Lagoon 2 
with off site materials if reauired* 

2.7 Inoculation of materials in Lagoon 2 
biocell(s)** 

2.8 Inoculation of Lagoon 2 lining after 
sludge removal 

2.9 Site visits 

- j 

Canton Drop Forge 
Ex-Situ Bioremediation - Lagoon #2 

Est'd Unit Separate Unit Prices 
Quantity (figures) 

Mat'L Labor 

6,000 c.y. 

6,000 c.y. 

Lump Lump 

Lump Lump 

6,000 c.y . 

6,000 c.y. 

6,000 c.y. 

Lump Lump 

30 Ea. 

If the contractor does not expect the use of bulking material please indicate by using NIA 

• All items may not be required. Unit process will still be useful in the event that all items are required. 

g •• Inoculation costs shall be based on c.y. of material excavated from the Lagoon #2, not the bulked volume. 
T, 

__ J j _j 

April 1995 

Combined Unit Quantity Times 
Prices Unit Total 

(to be written in words) 

Mat' I-Labor-Unit-Total Amount 

0 a=; Sub-Total Lagoon No. 2 $ _________ _ 

"' .... 
"' 
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TOTAL AMOUNT OF BID 
------------ ($, __________ _ 
(Written Out) 

The Contractor agrees to complete all of the work specified for this contract within five hundred 
forty-eight (548) calendar days (one and one half years) alter the date of Notice to Proceed. 
The bid prices shall include all labor, materials, equipment, overhead, profit, insurance, etc., to 
cover the finished work. Should contamination still exceed target levels (TPH:;;380 ppm), after 
one and one half years, a meeting between GDF representatives and the contractor shall 
occur. Based on this meeting GDF will either: 

1. Require that all contaminated material resulting from this project be excavated and 
moved off site for disposal (no further treatment) at a regulated landfill, at no cost to 
GDF. 

OR 

2. Allow the contractor six (6) additional months to achieve target levels at no cost to GDF. 
II after the six (6) month extension target levels have not been achieved, GDF may 
exercise Option 1. Should the landfilling option be exercised, the contractor must 
receive GDF approval of all proposed disposal activities prior to disposal. After disposal 
GDF shall receive documentation verifying proper disposal. If the Contractor does not 
submit an approved disposal plan within six (6) months of the formal decision to 
exercise Option 1, GDF may seek outside contractors to remove the TPH contaminated 
soil resulting from ex-situ bio-remediation attempts. If in-situ means are used, 3,000 
c.y. from Lagoon #1 and 9,000 c.y. from Lagoon #2 shall be removed. GDF will bill the 
bio-remediation contractor for all disposal activities. 

Bidder understands that Canton Drop Forge (GDF) reserves the right to reject any or all bids 
and waive any informalities in the bidding. The bidder agrees that this bid shall be good any 
may not be withdrawn for a period of 60 calendar days after the scheduled closing time for 
receiving bids. 

Upon receipt of Notice of Award by GDF, bidder will execute the formal contract attached 
within 1 O days and deliver a Surety Bond or Bonds as required. The bid security attached in 
the form of ___________ in the sum of 
______________ ($. _______ _, is to become the property of 
GDF in the event the contract and bond are not executed within the lime above set forth, as 
liquid9-ted damages for the delay and additional expense to GDF caused thereby. 

BIDDER acknowledges receipt of the following ADDENDUM: 

Addendum No.------------~ Dated ______ _ 

Addendum No.------------~ Dated ______ _ 

Addendum No.------------~ Dated ______ _ 

Addendum No.------------~ Dated ______ _ 

-15-
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CANTON DROP FORGE 
ALTERNATE BID 

IN-SITU BIOREMEDIATION 

IN-SITU BIOREMEDIATION - LAGOON #1 

Item 3.1 In-Situ Bioremediation of 
Lagoon #1. This shall 
consist of reducing the 
TPH contamination of $ _____ _ 
approximately 3,000 c.y. Lump 
of material to ::; 380 ppm. 

IN-SITU BIOREMEDIATION - LAGOON #2 

Item 4.1 In-Situ Bioremediation of 
Lagoon #2. This shall 
consist of reducing the 
TPH contamination of $ _____ _ 
approximately 6,000 c.y. Lump 
of material to ::; 380 ppm 

$. _____ _ 

Total Cost 

-16-
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CANTON DROP FORGE 
Stark County, Ohio 

Proposal for 
BIOREMEDIATION 
Contract No. 95-2 

CANTON DROP FORGE RESERVES THE RIGHT TO ACCEPT OR REJECT ANY AND ALL BIDS. 
THE BID WILL BE AWARDED TO THE LOWEST RESPONSIBLE BIDDER. 

BID IS FIRM FOR SIXTY (60) DAYS. 

ATTACHMENTS: BID GUARANTY BOND OR CONSENT OF SURETY FORM. 
NON-COLLUSION AFFIDAVIT 

SIGNATURE CLAUSE: 

IF A CORPORATION 

IF A PARTNERSHIP: 
(List All Partners) 

IF AN INDIVIDUAL DOING BUSINESS 

NAME OF CORPORATION 

SIGNATURE: ____________ _ 

PRESIDENT 

SIGNATURE: ____________ _ 

SECRETARY 

NAME OF PARTNERSHIP 

SIGNATURE: ____________ _ 

SIGNATURE: ____________ _ 

SIGNATURE: ____________ _ 

:·7 UNDER THE FIRM NAME AND STYLE OF: 
i 

"'-i 
I 

.... i 

STATE OF OHIO 

COUNTY OF ________ _ SIGNATURE:. ____________ _ 

SWORN TO AND SUBSCRIBED BEFORE ME THIS ___ DAY OF ______ ~ 19 

U:\USAISPECTEXT\l.AGOON\BIDFORM.DOC 

NOTARY PUBLIC 
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EXPERIENCE AND EQUIPMENT QUESTIONNAIRE 

The signatory of this proposal guarantees the truth and accuracy of all statements 
and of all answers to interrogatories hereinafter made. 

1. How many years have you been in business as a General Contractor under you present 
business name? 

2. How many years have you been in principal officer of a general contracting firm under 
another name? 

3. What projects of a similar nature has your organization completed? 

(Note: Fill out each blank completely) 

Name of Owner Name and Address of Class of Work Amount of 
and Location Person in Responsible Contract 

CharPe as Reference 

18 
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EXPERIENCE AND EQUIPMENT QUESTIONNAIRE 

Have you, or your Company, or any organization of which you have been a responsible 
officer or agent, ever failed to complete any work awarded to you? If so, where and why? 

The work awarded or to be awarded will have the personal supervision of whom? 

Explain approximately your plan and layout for performing the proposed work. 

19 
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EXPERIENCE AND EQUIPMENT QUESTIONNAIRE 

7. What equipment do you own that is available for the proposed work? 

Quantity Description Condition Years of Service 
Size, Capacity, Etc. 

8. At what places are the principal items of the equipment located? 

20 
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BID GUARANTY FORM 1 
BID GUARANTY BOND 

(Not to be filled out if a certified check is submitted) 

KNOW ALL MEN BY THESE PRESENTS: 

That we, the undersigned--------------------------~ 
(Name and Address of Contractor) 

as Principal, hereinafter called Principal, and ____________________ _ 

(Name and Full Mailing Address of Surety) 

as Surety, hereinafter called Surety, are hereby held and firmly bound unto Canton Drop Forge, as 
Obligee in the penal sum of the dollar amount of the bid submitted by the Principal to the Obligee on the 
___ day of-----~ 19 __ , to undertake the project known as the BIOREMEDIATION. 
The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee, 
incorporating any additive or deductive alternate proposals made by the Principal on the date referred to 
above to the Obligee, which are accepted by the Obligee. In no case shall the penal sum exceed the 
amount of one hundred (100) percent of the bid including any alternates which may be accepted. For the 
payment of the penal sum, well and truly to be made, we hereby jointly and severally bind ourselves, our 
heirs, executors, administrators, successors, and assigns. 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named Principal 
has submitted a bid for the project. 

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter into a 
proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the 
event the Principal pays to the Obligee the difference not to exceed ten (10) percent of the penalty 
hereof between the amount specified in the bid and such larger amount for which the Obligee may in 
good faith contract with the next lowest bidder to perform the work covered by the bid; or in the event the 
Obligee does not award the contract to the next lowest bidder and resubmits the project for bidding, the 
Principal pays to the Ob\igee the difference not to exceed ten (10) percent of the penalty hereof between 
the amount specified in the bid, or the costs, in connection with the resubmission, of printing new 
contract documents, required advertising, and printing and mailing notices to prospective bidders, 
whichever is less, then this obligation shall be null and void, otherwise to remain in full force and effect; if 
the Obligee accepts the bid of the Principal and the Principal within fifteen days after the awarding of the 
contract enters into a proper contract in accordance with the bid, plans, details, specifications, and bills of 
material, which said contract is made a part of this bond the same as though set forth herein: 

NOW ALSO, if the said Principal shall well and faithfully do and perform the things agreed by the 
Principal to be done and performed according to the terms of said contract; and shall pay all lawful claims 
of subcontractors, materialmen, and laborers, for labor performed and materials furnished in the carrying 
forward, performing, or completing of said contract; we agreeing and assenting that this undertaking shall 
be for the benefit of any materialman or laborer having a just claim, as well as for the Obligee herein; 
then this obligation shall be void; otherwise the same shall remain in full force and effect; ii being 
expressly understood and agreed that the liability of the surety for any and all claims hereunder shall in 
no event exceed the penal amount of this obligation as herein stated. 

21 
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" I BID GUARANTY BOND 

Page 2 

The said Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the 
terms of the said contract or in or to the plans or specifications therefore shall in any way affect the 

7 obligations of said Surety on tts bond. 

" , I 

,., 
" 

7 

-~ 

' 

Signed this ___ day ol _____________ 19_. 

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and 
such of them as are corporations have caused their corporate seals to be hereto affixed and these 
presents to be signed by their proper officers, the day and year first set forth above. 

PRINCIPAL: ___________ _ 

By _______________ _ 

Witness of Principal 

Title: _______________ _ 

SURETY: ____________ _ 

By ________________ _ 

Witness of Attorney-in-Fact Attorney-in-Fact 

(Full Mailing Address) 

(Facsimile signatures are not acceptable) 

(This Bond may be photocopied but not retyped) 

22 
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CONSENT OF SURETY 
r"" 
l:. • (To be completed only if certified check or cashier's check is used) 

n (Name of Surety Company) 

~-7 

I i ,. ' (Address) 

n 
' ' 

n 
(:7 
I ' I I 
_,_I 

,,.,,, 
I i 
I 
i , .. 

1', 

;i 

r'. 
l 

·, 
i 
i .. ,, 

f""' 
' ' 
L .• : 

KNOW ALL THESE MEN BY THESE PRESENTS, that we _____________ _ 
(Name of Bidder) 

as Principal and-----------------~ a corporation created and existing 
(Name of Surety Company) 

under the Laws of the State of -------------~ and having its principal office at 

__________________________ are held firmly bound unto the 
(Complete Address of Surety Company) 

Canton Drop Forge hereby jointly and severally and binding our heirs, successors, administrators, 
executors, legal representatives and assigns by these presents. 

THE CONDITIONS OF THIS OBLIGATION are such that whereas the above named Principal submits 
the herewith proposal for construction of the BIOREMEDIATION, CANTON DROP FORGE in 
conformance with the Information and Instructions to Bidders, we the above named Surety, will meet all 
the stipulations and will execute the Surety Bond as hereinafter, to the above named Principal in event 
he should be awarded a contract and in amount one hundred percent (100%) of the total bid price for 
performing the work and guaranteeing its performance in conformity with the plans and specifications to 
Canton Drop Forge. 

WITNESS OUR SIGNATURES, this day of _____________ 19 __ _ 

ATTEST: 

Witness (Contractor - Principal) 

Signature Seal 

ATTEST: 

Witness (Title) 

(Name of Surety Company) 

(Signature) 

23 
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NON-COLLUSION AFFIDAVIT 

This affidavit is to be filled out and executed by the bidder. If the bid is made by a 
corporation, then by its properly authorized agent. 

The name of the individual swearing to the affidavit should always appear on the line 
marked "Name of Affiant". The affiant should sign his/her name at end, not a 
partnership nor corporation name, and swear to said affidavit before a Notary Public, 
who must attach his seal. 

STATE OF OHIO, COUNTY OF ______ ~ SS. 

BIOREMEDIATION, CANTON DROP FORGE 

-,---------------- being duly sworn, deposes and says that he is 
(Name of Affiant) 

______________________________ of 

(sole owner, partner, president, secretary, etc.) 

___________________________ residing 

___________________________ and that 

(person, firms, corporations interested in the bid) 

is or are the only persons interested in the profits of any contract which may result from 
herein contained proposal; that the said proposal is made without any connection or 
interests in the profit thereof with any other person making any other bid or proposal for 
said work; that the said proposal is in all respects fair, and without collusion or fraud; 
and also that no member of Canton Drop Forge, head of any department or bureau of 
employee therein, or any officer of Canton Drop Forge, is directly or indirectly interested 
therein; and that all the statements made by him in this proposal are true. 

Signed: ____________ Title: _____________ _ 
Affiant 

Subscribed and sworn before me this ___ day of ________ 19 -~ 

_____________ Notary Public 

24 
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NOTICE OF AWARD 

; ' To: 

-· 
' 

i 

r~: 
I 

' i ..... 

1
,.-~. ' ' 

1.,' 

[ 

---------------------------
Address:. _________________________ _ 

BIOREMEDIATION, CANTON DROP FORGE 

Canton Drop Forge has considered the bid submitted by you on ------~ 
1995, for the above mentioned work in response to its advertisement for bids. 

You are hereby notified that your bid in the amount of$. __________ _ 
has been accepted. 

You are required by the Information and Instructions to Bidders to execute the contract 
and furnish the required delinquent personal property tax affidavit, performance bond, 
certificate of insurance and a copy of your current Workmen's Compensation Certificate 
within 10 calendar days from the date of this notice, 

If you fail to comply with the above requirements, Canton Drop Forge will be entitled to 
consider all of your rights arising out of the CDF's acceptance of your bid as abandoned 
and as a forfeiture of your bid guaranty subject to the liability as set forth in Section 
153.54 of the Ohio Revised Code. Canton Drop Forge will be entitled to such other 
rights as may be granted by law. 

You are required to return an acknowledged copy of this Notice of Award to Canton 
Drop Forge. 

Date this _____ day of---------~ 19 __ . 

Canton Drop Forge 

By: _________ _ 
Chairman 

Acceptance of Notice: 

Receipt of the above Notice of Award is hereby acknowledged by _______ _ 

_________ this the ______ day of _________ 19_. 

Signature and Title: ___________________ _ 
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AGREEMENT 
CONTRACT 95-2 

For BIOREMEDIATION, CANTON DROP FORGE, CANTON, OHIO, 

THIS AGREEMENT, made and entered into at ---------~ Ohio, this 
day of ______ , 1995, by and between Canton Drop Forge (GDF), 

hereinafter called GDF, and a corporation, partnership, individual or ______ known as 
with an office located at 

hereinafter called the 
"CONTRACTOR". 

WITNESS ETH 

That the CONTRACTOR has agreed and by these presents does agree that the 
CONTRACTOR, for the consideration of$ ______ paid by GDF hereinbefore mentioned 
and contained in the proposal, and under penalty expressed in a bond bearing even date with 
these presents, and herein contained or hereunto annexed to furnish at his own cost and 
expense, all the necessary materials, labor, superintendence, tools and equipment, and shall 
execute, construct, finish and test in an expeditious, substantial and workmanlike manner, said i/1 
improvements shown on the contract drawings described in the included specification or l'r
required by GDF, with all equipment and appurtenances, commencing work within (10) days 
from the date of notice from GDF to commence work and executing the same within the time 
and in the manner specified and in conformity with the requirements set forth in the 
specification herein contained or hereunto attached in accordance with the contract drawings 
of said work on file in the office of GDF and all to the acceptance of said GDF. 

The project will consist of removing the sludges lining Lagoon # 1 and Lagoon #2 and using ex
situ bio-remediation technology to reduce Total Petroleum Hydrocarbon (TPH) contamination 
levels of the excavated materials to below the target level of 380 ppm. 

r·· The estimated removal quantities are 3,000 c.y, from Lagoon #1 and 6,000 c,y, from Lagoon 
#2. During excavation the contractor shall maintain quantity estimates and keep GDF informed 
of the quantity removed, If it appears that material beyond the estimated quantity will require 
removal, the contractor shall immediately contact GDF representatives. GDF may halt removal 
prior to reaching the estimated quantities or request the removal of material beyond the 
estimated quantities. Payment will be based on the actual quantity of material removed and 
the unit prices. Tasks related to the bioremedation project include, but are not limited to, 
excavation of lagoon linings, transport of excavated materials to the on-site treatment areas, \ .. · k_ .· _ 
treatability studies, bio-cell design, bid-cell construction, bulking of excavated materials to 7 
enhance bioremediation, inoculation of materials to be treat~d and maintenance of biocell(s). 

Once excavation of the lagoon materials is complete the contractor shall immediately "seed" 
the lagoon lining and walls prior to putting the lagoon back into service. 

:~:
II
c~;~~~t~~::Ei-f~-~n~~~~~~e~~eaiejrt,_8:~~-!1~_mber of samples f~ .. r .. 11:?_~ra~?D'. .. ~.~-~l~~-i~.!.~~t__ ~ 

....,._v--•-•• •·"·•••-r'·',,-==,,..,,, ~--'" 

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and 
shall do the several parts thereof at such times and in such order as the Engineer or his duly 
authorized agent may direct Further, he shall complete the whole of said work in accordance 
with the specifications and contract drawings to the satisfaction of GDF and their Engineer. 

26 
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If the CONTRACTOR shall fail to comply with any of the terms, conditions, prov1s1ons, or 
stipulations of this contract according to the true intent and meaning thereof, then GDF may 
avail itself of any or all remedies provided in that behalf in the contract, and shall have the right 
and power to proceed in accordance with provisions thereof. 

It is hereby agreed by the parties to this Agreement that the provisions contained in the 
"Invitation for Bids", in the "Information and Instructions to Bidders", in the "Proposal and Bid 
Form", in the "Insurance Specifications", in the "Performance Bond", in the "General 
Conditions", in the "Supplemental General Conditions", and in the Lab Reports for the 
improvement, shall constitute integral parts of the agreement and collectively that they shall 
comprise and be known as the Agreement. It is hereby mutually agreed that CDF is to pay 
and the CONTRACTOR is to receive, a full compensation for furnishing all materials and labor 
in building, constructing, and in all respects completing the herein described work and 
appurtenances in the manner and under the conditions herein specified, the prices stipulated 
in the proposal herein contained or hereto annexed. 

The CONTRACTOR agrees not to discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin. Such action shall include, 
but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment 
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship. 

Subject to the applicable provisions of law, this Agreement shall be in full force and effect as a 
contract from and after the date when a fully executed and approved counterpart hereof is 
delivered to the CONTRACTOR. 

IN WITNESS WHEREOF, the parties hereunto affixed their signatures, the day and year first 
above mentioned. 

CONTRACTOR 

Witness: _______ _ By: __________ _ 

Date: ________ _ Title: _________ ~---

CANTON DROP FORGE 

Attest: _______ _ By: ____________ _ 

Date: ________ _ 
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PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned----------~ 

as Principal and ------------------~ as Sureties, are hereby held and 

firmly bound unto Canton Drop Forge (CDF), in the penal sum of ___________ _ 

Dollars ($ ________ _,, for the payment of which, well and truly to be made, we hereby 
jointly and severally bind ourselves, our heirs, executors, administrators, successors, and assigns. 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named Principal did 

on the ___ day of----------~ 19 __ , enter into a contract with CDF for the 
BIOREMEDIATION, CDF which said contract is made a part of this bond the same as though set forth 
herein; 

Now, if the said Principal, ------------~ shall well and faithfully do and perform 
the things agreed by the Principal to be done and performed according to the terms of said contract; and 
shall pay all lawful claims of subcontractors, materialmen, and laborers, for labor performed and materials 
furnished in the carrying forward, performing, or completing of said contract; we agreeing and assenting 
that this undertaking shall be for the benefit of any materialman or laborer having a just claim, as well as 
for the Obligee herein; then this obligation shall be void; otherwise the same shall remain in full force and 
effect; it being expressly understood and agreed that the liability of the Surety for any and all claims 
hereunder shall in no event exceed the penal amount of this obligation as herein stated. 

The said Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the 
terms of said contract or in or to the plans or specifications thereof shall in any way affect the obligations 
of said Surety on its bond. 

PROVIDE FURTHER, that no final settlement between CDF and the Contractor shall abridge the right of 
any benficiary hereunder, whose claim may be unsatisfied. 

Signed this ____ day of--------~ 19 __ . 

Witness of Principal 

Witness of Attorney-in-Fact 

PRINCIPAL: __________ _ 

By: ____________ _ 

Title: ______________ _ 

SURETY: __________ _ 

By:-----------
Attorney-in-Fact 
(Must be in Ohio) 

(Facsimile signatures are not acceptable) 
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LABOR AND MATERIALMEN'S BOND 

KNOW ALL MEN BY THESE PRESENTS, That we, 
----------------------~ as Principal, and 

as Surety, are held and 
firmly bound unto Canton Drop Forge (CDF), (hereinafter called the Obligee) in 
the penal sum of _____________________ _ 
($ ) lawful money of the United States, for the payment of which sum 
well and truly to be made we bind ourselves, our heirs, personal representatives, 
successors, and assigns, jointly and severally, firmly by these presents: 

WHEREAS, said Principal has entered into a certain contract with said 
Obligee, dated ------------~ 1995, (hereinafter called the 
Contract) for the BIOREMEDIATION which contract and the specifications for 
said work shall be deemed a part hereof as fully as if set our herein. 

NOW, THEREFORE, THE CONDITIONS OF THE OBLIGATION ARE 
SUCH that if said Principal and all subcontractors to whom any portion of the 
work provided for in said contract is sublet and all assignees of said Principal of 
such subcontractors, shall promptly make payment for all labor performed, 
services rendered, and materials furnished in the prosecution of the work 
provided for in said contract, or in any amendment or extension of, or addition to 
said contract, then the above obligation shall be void; otherwise to remain in full 
force and effect. PROVIDED, however, that this bond is subject to the following 
conditions and limitations. 

a. All persons who have performed labor, rendered services, or furnished 
materials or machinery as aforesaid, shall have a direct right of action 
against the Principal and Surety on this bond, which right of action shall 
be asserted in proceedings instituted in the State in which such labor was 
performed, services rendered or materials furnished under said contract 

· in more than one State, then in any such States). Insofar as shall be 
asserted in a proceeding instituted in the name of the Obligee to the use 
and benefit of the person instituting such action and of all other persons 
having claims hereunder, and any other person having a claim hereunder, 
shall have the right to be made a party of such proceeding (but not later 
than one (1) year after the complete performance of said Contract and 
final settlement thereof) and to have such claim adjudicated in such action 
and judgment rendered thereon. 

b. The surety shall not be liable hereunder for any damages or 
compensation recoverable under any workers' compensation or 
employer's liability statute. 
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LABOR AND MATERIALMEN'S BOND 

c. In no event shall the Surety be liable for a greater sum than the penalty of 
this bond, or subject to any suit, action or proceeding thereon that is 
instituted later than one year after the complete performance of said 
Contract and final settlement thereof. 

d. As used herein, the term "person" refers to any person, firm, or 
corporation who has furnished materials or machinery to be used on or 
incorporated in the work or the prosecution thereof provided for in said 
contract or in any amendment or extension of or addition to said contract, 
and/or to any person engaged in the prosecution of the work provided for 
in said contract, or any amendment or extension of or addition to said 
contract, who is an agent, servant or employee of the Principal, or of any 
subcontractor, or of any assignee of said Principal, or of any 
subcontractor, and also anyone so engaged who performs the work of 
laborer or of a mechanic regardless of nay contractual relationship 
between the principal of any subcontractor, or any assignee of said 
principal or of said Contractor, and such laborer or mechanic, but shall not 
include office employees not regularly stationed at the site of the work. 

The said Surety, for value received, hereby stipulates and agrees that no 
charge, extension of time, alteration or addition to the terms of this contract or to 
the work to be performed thereunder or the specification accompanying the 
same, shall in any way effect its obligations on this bond and it does hereby 
waive notice of any such change, extension of time, alteration or addition to the 
terms of the contract or to the work or to the specifications . 
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LABOR AND MATERIALMEN'S BOND 

SIGNED, SEALED AND DELIVERED IN TRIPLICATE THIS day of 
___ day of ______ ~ 1995. 

INDIVIDUAL PRINCIPALS SIGN HERE 

In the presence of: 

__________ (Seal) 

__________ (Seal) 

__________ (Seal) 

__________ (Seal) 

(Corporate Principals sign here) 

Attest: 

By: __________ _ 

(Surety Sign Here) 

Attest: 

By:. ___________ _ 

Approved this ___ day of ________ , 1995. 

By: ________ _ 
Obligee Attorney-in-fact 

U:IUSR\SPECTE>CT\LAGOON\LABOR.DOC 
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LABOR AND MATERIALMEN'S BOND 

INSTRUCTIONS 

1. The full Christian name and residence of each individual party of the bond 
must be inserted in the first paragraph. 

2. If the principal is a partnership, the full names of all partners must be inserted 
in the first paragraph which must recite they are the partners composing the 
partnership (to be named) and all partners must execute the bond as 
individuals. 

3. The State of incorporation of each corporate party to the bond must be 
inserted in the first paragraph and bond must be executed under the 
corporate seal of said party attested by its secretary or other appropriate 
officer. 

4. The date of the bond must not be prior to the date of the contract. 

5. Attorney-in-Fact must be in Ohio. 

32 
U:\USR\SPECTElCT"\LAGOON\LABOR.OOC 

CDF006567 



GENERAL CONDITIONS 

CDF006568 



··7 

1" 1J 

GENERAL CONDITIONS 

ARTICLE 1 - DEFINITIONS 

Wherever used in these General Conditions or in the other Contract Documents the 
following terms have the meanings indicated which are applicable to both the 
singular and plural thereof: 

1.1 Addenda: Written or graphic instruments issued prior to the opening of Bids 
which clarify, correct or change the Bidding Requirements or the Contract 
Documents. 

1.2 Agreement: The written contract between OWNER and CONTRACTOR 
covering the Work to be performed; other Contract Documents are attached to the 
Agreement and made a part thereof as provided therein. 

1.3 Application for Payment: The form accepted by ENGINEER which is to be 
used by CONTRACTOR in requesting progress of final payments and which is to be 
accompanied by such supporting documentation as is required by the Contract 
Documents. 

1.4 Asbestos: Any material that contains more than one percent asbestos and is 
friable or is releasing asbestos fibers into the air above current action levels 
established by the United State Occupational Safety and Health Administration. 

1.5 Bid: The offer or proposal of the bidder submitted on the prescribed form 
setting forth the prices for the Work to be performed. 

1.6 Bidding Documents: The advertisement or invitation to Bid, instructions to 
bidders, the Bid form, and the proposed Contract Documents (including all Addenda 
issued prior to receipt of Bids). 

1.7 Bidding Requirements: The advertisement or invitation to Bid, instructions to 
bidders, and the Bid form. 

1.8 Bonds: Performance and Payment bonds and other instruments of security. 

1.9 Change Order: A document recommended by ENGINEER, which is signed by 
CONTRACTOR and OWNER and authorizes an addition, deletion or revision in the 
Work, or an adjustment in the Contract Price or the Contract Times, issued on or 
after the Effective Date of the Agreement. 
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1.1 O Contract Documents: The Agreement, Addenda (which pertain to the 
Contract Documents), CONTRACTOR's Bid (including documentation accompanying 
the Bid and any post Bid documentation submitted prior to the Notice of Award) 
when attached as an exhibit to the Agreement, the Notice to Proceed, the Bonds, 
these General Conditions, the Supplementary General Conditions, the Specifications 
and the Drawings as the same are more specifically identified in the Agreement, 
together with all Written Amendments, Change Orders, Work Change Directives, 
Field Orders and ENGINEER's written interpretations and clarifications issued 
pursuant to paragraphs 3.5, 3.6.1, and 3.6.3 on or after the Effective Date of the 
Agreement. Shop Drawings submittals approved pursuant to paragraphs 6.26 and 
6.27 and the reports and drawings referred to in paragraphs 4.2. 1.1 and 4.2.2.2 are 
not Contract Documents. 

1.11. Contract Price: The moneys payable by OWNER to CONTRACTOR for 
completion of the Work in accordance with the Contract Documents as stated in the 
Agreement (subject to the provisions of paragraph 11.9.1 in the case of Unit Price 
Work). 

1.12. Contract Times: The numbers of days or the dates stated in the Agreement: (i) 
to achieve Substantial Completion, and (ii) to complete the Work so that it is ready 
for final payment as evidenced by ENGINEER's written recommendation of final 
payment in accordance with paragraph 14.13. 

1.13. CONTRACTOR: The person, firm or corporation with whom OWNER has 
entered into the Agreement. 

1.14. Defective: An adjective which when modifying the word Work refers to Work 
that is unsatisfactory, faulty or deficient, in that it does not conform to the Contract 
Documents, or does not meet the requirements of any inspection, reference 
standard, test or approval referred to in the Contract Documents, or has been 
damaged prior to ENGINEER's recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by OWNER at Substantial 
Completion in accordance with paragraph 14.8 or 14.10). 

1.15. Drawings: The drawings which show the scope, extent and character of the 
Work to be furnished and performed by CONTRACTOR and which have been 
prepared or approved by ENGINEER and are referred to in the Contract 
Documents. Shop drawings are not Drawings as so defined. 

1.16. Effective Date of the Agreement: The date indicated in the Agreement on 
which it becomes effective, but if no such date is indicated it means the date on 
which the Agreement is signed and delivered by the last of the two parties to sign 
and deliver. 

GC-2 
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1.17. ENGINEER: The person, firm or corporation named as such in the Agreement. 
Lawrence D. Phillips, P.E., Hammontree & Associates, Limited. 

1.18. ENGINEER's Consultant: A person, firm or corporation having a contract with 
ENGINEER to furnish services as ENGINEER's independent professional associate 
or consultant with respect to the Project and who is identified as such in the 
Supplementary Conditions. 

1.19. Field Order: A written order issued by ENGINEER which orders minor 
changes in the Work in accordance with paragraph 9.5 but which does not involve a 
change in the Contract Price or the Contract Times. 

1.20. General Requirements - Sections of Division 1 of the Specifications. 

1.21. Hazardous Waste - The term Hazardous Waste shall have the meaning 
provided in Section 1004 of the Solid Waste Disposal Act ( 42 USC Section 6903) as 
amended from time to time. 

1.22. Laws and Regulations; Laws or Regulations - Any and all applicable laws, 
rules, regulations, ordinances, codes and orders of any and all governmental bodies, 
agencies, authorities and courts having jurisdiction. 

1.23. Liens - Liens, charges, security interests or encumbrances upon real property 
or personal property. 

1.24. Milestone - a principal event specified in the Contract Documents relating to 
an intermediate completion date or time prior to Substantial Completion of all the 
Work. 

1.25. Notice of Award - The written notice by OWNER to the apparent successful 
bidder stating that upon compliance by the apparent successful bidder with the 
conditions precedent enumerated therein, within the time specified, OWNER will 
sign and deliver the Agreement. 

1.26. Notice to Proceed - A written notice given by OWNER to CONTRACTOR (with 
a copy to ENGINEER) fixing the date on which the Contract Times will commerce to 
run and on which CONTRACTOR shall start to perform CONTRACTOR's obligations 
under the Contract Documents. 

1.27. OWNER - CDF with whom CONTRACTOR has entered into the Agreement 
and for whom the Work is to be provided. 

1.28. Partial Utilization - Use by OWNER of a substantially completed part of the 
Work for the purpose for which it is intended (or a related purpose) prior to 
Substantial Completion of all the Work. 
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1.29. PCBs - Polychlorinated biphenyls. 

1.30. Petroleum - Petroleum, including crude oil or any fraction thereof which is 
liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit 
and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil 
sludge, oil refuse, gasoline,kerosene, and oil mixed with other non-Hazardous 
Wastes and crude oils. 

1.31. Project - The total construction of which the Work to be provided under the 
Contract Documents may be the whole, or a part as indicated elsewhere in the 
Contract Documents. 

1.32. Radioactive Material - Source, special nuclear, or byproduct material as 
defined by the Atomic Energy Act of 1954 (422 USC Section 2011 et seq.) as 
amended from time to time. 

1.33. Resident Project Representative - The authorized representative of 
ENGINEER who may be assigned to the site or any part thereof. 

1.34. Samples - Physical examples of materials, equipment, or workmanship that 
are representative of some portion of the Work and which establish the standards by 
which such portion of the Work will be judged. 

1.35. Shop Drawings - All drawings, diagrams, illustrations, schedules and other 
data or information which are specifically prepared or assembled by or for 
CONTRACTOR and submitted by CONTRACTOR to illustrate some portion of the 
Work. 

1.36. Specifications - Those portions of the Contract Documents consisting of 
written technical descriptions of materials, equipment, construction systems, 
standards and workmanship as applied to the Work and certain administrative 
details applicable thereto. 

1.37. Subcontractor - An individual, firm or corporation having a direct contract with 
CONTRACTOR or with any other Subcontractor for the performance of a part of the 
Work at the site. 

1.38. Substantial Completion - The Work (or a specified part thereof) has 
progressed to the point where, in the opinion of ENGINEER as evidenced by 
ENGINEER's definitive certificate of Substantial Completion, it is sufficiently 
complete, in accordance with the Contract Documents, so that the Work (or specified 
part) can be utilized for the purposes for which it is intended; or if no such certificate 
is issued, when the Work is complete and ready for final payment as evidenced by 
ENGINEER's written recommendation of final payment in accordance with paragraph 
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1.39. Supplementary General Conditions - The part of the Contract Documents 
which amends or supplements these General Conditions. 

1 .40. Supplier - A manufacturer, fabricator, supplier, distributor, materialman, or 
vendor having a direct contract with CONTRACTOR or with any Subcontractor to 
furnish materials or equipment to be incorporated in the Work by CONTRACTOR or 
any Subcontractor. 

1.41. Underground Facilities - All pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels or other such facilities or attachments, and any 
encasements containing such facilities which have been installed underground to 
furnish any of the following services or materials: electricity, gases, steam, liquid 
petroleum products, telephone or other communications, cable television, sewage 
and drainage removal, traffic or other control systems or water. 

1.42. Left blank intentionally 

1.43. Work - The entire completed construction or the various separately identifiable 
parts thereof required to be furnished under the Contract Documents. Work includes 
and is the result of performing or furnishing labor and furnishing and incorporating 
materials and equipment into the construction, and performing or furnishing services 
and furnishing documents, all as required by the Contract Documents. 

The project will consist of removing the sludges lining Lagoon #1 and Lagoon #2 and 
using ex-situ bio-remediation technology to reduce Total Petroleum Hydrocarbon 
(TPH) contamination levels of the excavated materials to below the target level of 
380 ppm. 

The estimated removal quantities are 3,000 c.y. from Lagoon #1 and 6,000 c.y. from 
Lagoon #2. During excavation the contractor shall maintain quantity estimates and 
keep CDF informed of the quantity removed. If it appears that material beyond the 
estimated quantity will require removal, the contractor shall immediately contact CDF 
representatives. CDF may halt removal prior to reaching the estimated quantities or 
request the removal of material beyond the estimated quantities. Payment will be 
based on the actual quantity of material removed and the unit prices. Tasks related 
to the bioremedation project include, but are not limited to, excavation of lagoon \j,,_ 
linings, transport of excavated materials to the on-site treatment areas, treatability F 
studies, bio-cell design, bid-cell construction, bulking of excavated materials to 
enhance bioremediation, inoculation of materials to be treated and maintenance of 
biocell(s). 

Once excavation of the lagoon materials is complete the contractor shall immediately 
"seed" the lagoon lining and walls prior to putting the lagoon back into service. 
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The contractor shall also estimate the type and number of samples for laboratory 
analysis that shall be retrieved by an independent agent. 

1.44. Work Change Directive - A written directive to CONTRACTOR, issued on or 
after the Effective Date of the Agreement and signed by OWNER and recommended 
by ENGINEER, ordering an adcjition, deletion or revision in the Work, or responding 
to differing or unforeseen physical conditions under which the Work is to be 
performed as provided in paragraph 4.2 or 4.3 or to emergencies under paragraph 
6.23. A Work Change Directive will not change the Contract Price or the Contract 
Times, but is evidence that the parties expect that the change directed or 
documented by a Work Change Directive will be incorporated in a subsequently 
issued Change Order following negotiations by the parties as to its effect, if any, on 
the Contract Price or Contract Times as provided in paragraph 10.2. 

1 .45. Written Amendment - A written amendment of the Contract Documents, signed 
by OWNER and CONTRACTOR on or after the Effective Date of the Agreement and 
normally dealing with the nonengineering or nontechnical rather than strictly 
construction-related aspects of the Contract Documents . 
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ARTICLE 2 - PRELIMINARY MATTERS 

Delivery of Bonds: 

2.1 When CONTRACTOR delivers the executed Agreements to OWNER, 
CONTRACTOR shall also deliver to OWNER such Bonds as CONTRACTOR may 
be required to furnish in accordance with paragraph 5.1. 

Copies of Documents: 

2.2 OWNER shall furnish to CONTRACTOR up to ten copies (unless otherwise 
specified in the Supplementary Conditions) of the Contract Documents as are 
reasonably necessary for the execution of the Work. Additional copies will be 
furnished, upon request, at the cost of reproduction. 

Commencement of Contract Times; Notice to Proceed: 

2.3. The Contract Times will commence to run on the thirtieth day after the Effective 
Date of the Agreement, or, if a Notice to Proceed is given, on the day indicated in 

·" the Notice to Proceed. A Notice to Proceed may be given at any time within thirty 
days after the Effective Date of Agreement. In no event will the Contract Times 
commence to run later than the sixtieth day after the day of Bid opening or the 
thirtieth day after the Effective Date of the Agreement, whichever date is earlier. 

Starting the Work: 

2.4. CONTRACTOR shall start to perform the Work on the date when the Contract 
Times commence to run, but no Work shall be done at the site prior to the date on 
which the Contract Times commence to run. 

Before Starting Construction: 

2.5. Before undertaking each part of.the Work, CONTRACTOR shall carefully study )\).,;/ 
and compare the Contract Documents and check and verify pertinent figures showr ~ 
t!:)~~on and all applicable field measurements. CONTRACTOR shall promptly 
report in writing to ENGINEER any conflict, error, ambiguity or discrepancy with 

0 - CONTRACTOR may discover and shall obtain a written interpretation or clarification 
from ENGINEER before proceeding with any Work affected thereby; however, 
CONTRACTOR shall not be liable to OWNER or ENGINEER for failure to report any 

,...., conflict.error, ambiguity or discrepancy in the Contract Documents, unless CON
I I 
! .. 1 TRACTOR knew or reasonably should have known thereof. 

'.7 2.6. Within ten days after the Effective Date of the Agreement (unless otherwise 
specified in the General Requirements}, CONTRACTOR shall submit to ENGINEER 
for review: 
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2.6.1. A preliminary progress schedule indicating the times (numbers of days 
or dates) for starting and completing the various stages of the Work, including 
any Milestones specified in the Contract Documents; 

2.6.2. A preliminary schedule of Shop Drawings and Sample submittals which 
will list each required submittal and the times for submitting, reviewing and 
processing such submittal; 

2.6.3. A preliminary schedule of values for all of the Work which will include 
quantities and prices of items aggregating the Contract Price and will subdivide 
the Work into component parts in sufficient detail to serve as the basis for 
progress payments during construction. Such prices will include an appropriate 
amount of overhead and profit applicable to each item of Work. 

2.7. Before any Work at the site is started, CONTRACTOR and OWNER shall each 
deliver to the other, with copies to each additional insured identified in the 
Supplementary Conditions, certificates of insurance (and other evidence of 
insurance which either of them or any additional insured may reasonably request) 
which CONTRACTOR and OWNER respectively are required to purchase and 
maintain in accordance with paragraphs 5.4, 5.6, and 5.7. 

Preconstruction Conference: 

2.8. Within twenty days after the Contract Times start to run, but before any Work at 
the site is started, a conference attended by CONTRACTOR, ENGINEER and others 
as appropriate will be held to establish a working understanding among the parties 
as to the Work and to discuss the schedules referred to in paragraph 2.6, 
procedures for handling Shop Drawings and other submittals, processing 

re· Applications for Payment and maintaining required records. 
I : 

Initially Acceptable Schedules: 

2.9. Unless otherwise provided in the Contract Documents, at least ten days before 
submission of the first Application for Payment a conference attended by 
CONTRACTOR, ENGINEER and others as appropriate will be held to review for 
acceptability to ENGINEER as provided below the schedules submitted in 
accordance with paragraph 2.6. CONTRACTOR shall have an additional ten days to 
make corrections and adjustments and to complete and resubmit the schedules. No 
progress payment shall be made to CONTRACTOR until the schedules are 
submitted to and acceptable to ENGINEER as provided below. The progress 
schedule will be acceptable to ENGINEER as providing an orderly progression of the 
Work to completion within any specified Milestones and the Contract Times, but 
such acceptance will neither impose on ENGINEER responsibility for the 
sequencing, scheduling or progress of the Work nor interfere with or relieve 
CONTRACTOR from CONTRACTOR's full responsibility therefor. CONTRACTOR's 
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schedule of Shop Drawing and Sample submissions will be acceptable to 
ENGINEER as providing a workable arrangement for reviewing and processing the 
required submittals. CONTRACTOR's schedule of values will be acceptable to 
ENGINEER as to form and substance. 
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ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

Intent: 

3.1 The Contract Documents comprise the entire agreement between OWNER and 
CONTRACTOR concerning the Work. The Contract Documents are complementary; 
what is called for by one is as binding as if called for by all. The Contract 
Documents will be construed in accordance with the law of the place of the Project. 

3.2. It is the intent of the Contract Documents to describe a functionally complete 
Project ( or part thereof) to be constructed in accordance with the Contract 
Documents. Any Work, materials or equipment that may reasonably be inferred from 
the Contract Documents or from prevailing custom or trade usage as being required 
to produce the intended result will be furnished and performed whether or not 
specifically called for. When words or phrases which have a well-known technical or 
construction industry or trade meaning are used to describe Work, materials or 
equipment, such words or phrases shall be interpreted in accordance with that 
meaning. Clarifications and interpretations of the Contract Documents shall be 
issued by ENGINEER as provided in paragraph 9.4. 

3.3. Reference to Standards and Specification of Technical Societies; 
Reporting and Resolving Discrepancies: 

3.3.1. Reference to standards, specifications, manuals or codes of any 
technical society, organization or association, or to the Laws or Regulations of 
any governmental authority, whether such reference be specific or by 
implication, shall mean the latest standard, specification, manual, code or Laws 
or Regulations in effect at the time of opening of Bids (or, on the Effective Date 
of the Agreement if there were no Bids), except as may be otherwise 
specifically stated in the Contract Documents. 

3.3.2. If, during the performance of the Work, CONTRACTOR discovers any 
conflict, error, ambiguity or discrepancy within the Contract Documents or 
between the Contract Documents and any provisions of any such Law or 
Regulation applicable to the performance of the Work or of any such standard, 
specification, manual or code or of any instruction of any Supplier referred to in 
paragraph 6.5, CONTRACTOR shall report it to ENGINEER in writing at once, 
and, CONTRACTOR shall not proceed with the Work affected thereby (except 
in an emergency as authorized by paragraph 6.23) until an amendment or 
supplement to the Contract Documents has been issued by one of the methods 
indicated in paragraph 3.5 or 3.6; provided, however, that CONTRACTOR shall 
not be liable to OWNER or ENGINEER for failure to report any such conflict, 
error, ambiguity or discrepancy unless CONTRACTOR knew or reasonably 
should have known thereof 
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3.3.3. Except as otherwise specifically stated in the Contract Documents or as 
may be provided by amendment or supplement thereto issued by one of the 
methods indicated in paragraph 3.5 or 3.6, the provisions of the Contract 
Documents shall take precedence in resolving any conflict, error, ambiguity or 
discrepancy between the provisions of the Contract Documents and: 

3.3.3.1. the provisions of any such standard, specification, manual, code 
or instruction (whether or not specifically incorporated by reference in the 
Contract Documents); or 

3.3.3.2. the provisions of any such Laws or Regulations applicable to the 
performance of the Work (unless such an interpretation of the provisions 
of the Contract Documents would result in violation of such Laws or 
Regulations). 

No provisions of any such standard, specification, manual, code or instruction shall 
be effective to change the duties and responsibilities of OWNER, CONTRACTOR, or 
ENGINEER, or any of their subcontractors, consultants, agents, or employees from 
those set forth in the Contract Documents, nor shall it be effective to assign to 
OWNER, ENGINEER or any of ENGINEER's Consultants, agents or employees any 
duty or authority to supervise or direct the furnishing or performance of the Work or 
any duty or authority to undertake responsibility inconsistent with the provisions of 
paragraph 9.13 or any other provision of the Contract Documents. 

3.4. Whenever in the Contract Documents the terms "as ordered," "as directed," "as 
required," "as allowed," "as approved" or terms of like effect or import are used, or 
the adjectives "reasonable," "suitable," "acceptable," "proper" or "satisfactory" or 
adjectives of like effect or import are used to describe a requirement, direction, 
review or judgment of ENGINEER as to the Work, it is intended that such 
requirement, direction, review or judgment will be solely to evaluate, in general, the 
completed Work for compliance with the requirements of and information in the 
Contract Documents and conformance with the design concept of the completed 
Project as a functioning whole as shown or indicated in the Contract Documents 
(unless there is a specific statement indicating otherwise). The use of any such term 
or adjective shall not be effective to assign to ENGINEER any duty or authority to 
supervise or direct the furnishing or performance of the Work or any duty or authority 
to undertake responsibility contrary to the provisions of paragraph 9.13 or any other 
provision of the Contract Documents. 
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Amending and Supplementing Contract Documents: 

3.5. The Contract Documents may be amended to provide for additions, deletions, 
and revisions in the Work or to modify the terms and conditions thereof in one or 
more of the following ways: 

3.5.1. a formal Written Amendment, 

3.5.2. a Change Order (pursuant to paragraph 10.4), or 

3.5.3. a Work Change Directive (pursuant to paragraph 10.1 ) . 

3.6. In addition, the requirements of the Contract Documents may be supplemented, 
and minor variations and deviations in the Work may be authorized, in one or more 
of the following ways: 

3.6.1. a Field Order (pursuant to paragraph 9.5), 

3.6.2. ENGINEER's approval of a Shop Drawing or Sample (pursuant to 
paragraphs 6.26 and 6.27), or 

3.6.3. ENGINEER's written interpretation or clarification (pursuant to paragraph 
9.4). 

Reuse of Documents: 

3.7. CONTRACTOR, and any Subcontractor or Supplier or other person or 
organization performing or furnishing any of the Work under a direct or indirect 
contract with OWNER (i) shall not have or acquire any title to or ownership rights in 
any of the Drawings, Specification or other documents (or copies of any thereof) 
prepared by or bearing the seal of ENGINEER or ENGINEER's Consultant, and (ii) 
shall not reuse any of such Drawings, Specifications, other documents or copies on 
extensions of the Project or any other project without written consent of OWNER and 
ENGINEER and specific written verification or adaption by ENGINEER. 
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ARTICLE 4 • AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDI
TIONS; REFERENCE POINTS 

Availability of Lands: 

4.1. OWNER shall furnish, as indicated in the Contract Documents, the lands upon 
which the Work is to be performed, rights-of-way and easements for access thereto, 
and such other lands which are designated for the use of CONTRACTOR. Upon 
reasonable written request, OWNER shall furnish CONTRACTOR with a correct 
statement of record legal title and legal description of the lands upon which the Work 
is to be performed and OWNER's interest therein as necessary for giving notice of or 
filing a mechanic's lien against such lands in accordance with applicable Laws and 
Regulations. OWNER shall identify any encumbrances or restrictions not of general 
application but specifically related to use of lands so furnished with which 
CONTRACTOR will have to comply in performing the Work. Easements for 
permanent structures or permanent changes in existing facilities will be obtained and 
paid for by OWNER, unless otherwise provided in the Contract Documents, If 
CONTRACTOR and OWNER are unable to agree on entitlement to or the amount or 
extent of any adjustments in the Contract Price or the Contract Times as a result of 
any delay in OWNER's furnishing these lands, rights-of-way or easements, 
CONTRACTOR may make a claim therefor as provided in Articles 11 and 12. 
CONTRACTOR shall provide for all additional lands and access thereto that may be 
required for temporary construction facilities or storage of materials and equipment. 

4.2. Subsurface and Physical Conditions: 

4.2.1. Reports and Drawings: Reference is made to the Supplementary 
Conditions for identification of: 

4.2.1.1. Subsurface Conditions: Those reports of explorations and tests 
of subsurface conditions at or contiguous to the site that have been 
utilized by ENGINEER in preparing the Contract Documents; and 

4.2.1.2. Physical Conditions: Those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to the 
site (except Underground Facilities) that have been utilized by ENGINEER 
in preparing the Contract Documents. 

4.2.2. Limited Reliance by CONTRACTOR Authorized; Technical Data: 
CONTRACTOR may rely upon the general accuracy of the "technical data" 
contained in such reports and drawings, but such reports and drawings are not 
Contract Documents. Such "technical data" is identified in the Supplementary 
Conditions. Except for such reliance on such "technical data," CONTRACTOR 
may not rely upon or make any claim against OWNER, ENGINEER, or any of 
ENGINEER's Consultants with respect to: 

GC - 13 
U:\USR\SPECTEXl\CDFIGENERAL.DOC CDF006581 



r._, 
I, , 
I: I 
i. 

c-, 
I I 
' I 
1_1 _I 

I] 

1.·1 ,; 

I 
L: ,I 

i'."l 

l'_,_: 
: I 

f"1 
I' ! 

i._ I 

f:7 
I, I 

l i 

n I , 

'n: 
1:,_.,: 

C7 
I ' , .. I 

i . ..J 

q 
''.I 

c•, 

i I 
/_,_,_, 

n 
: I 

D 

4.2.2.1. the completeness of such reports and drawings for 
CONTRACTOR's purposes, including, but not limited to, any aspects of 
the means, methods, techniques, sequences and procedures of 
construction to be employed by CONTRACTOR and safety precautions 
and programs incident thereto, or 

4.2.2.2. other data, interpretations, opinions and information contained in 
such reports or shown or indicated in such drawings, or 

4.2.2.3. any CONTRACTOR interpretation of or conclusions drawn from 
any "technical data" or any such data, interpretations, opinions or 
information. 

4.2.3. Notice of Differing Subsurface or Physical Conditions: If CONTRACTOR 
believes that any subsurface or physical condition at or contiguous to the site 
that is uncovered or revealed either: 

4.2.3.1. is of such a nature as to establish that any "technical data" on 
which CONTRACTOR is entitled to rely as provided in paragraphs 4.2.1 
and 4.2.2 is materially inaccurate, or 

4.2.3.2. is of such a nature as to require a change in the Contract 
Documents, or 

4.2.3.3. differs materially from that shown or indicated in the Contract 
Documents, or 

4.2.3.4. is of an unusual nature, and differs materially from conditions 
ordinarily encountered and generally recognized as inherent in work of the 
character provided for in the Contract Documents; then 

CONTRACTOR shall, promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any Work in connection 
therewith (except in an emergency as permitted by paragraph 6.23), notify OWNER 
and ENGINEER in writing about such condition. CONTRACTOR shall not further 
disturb such conditions or perform any Work in connection therewith (except as 
aforesaid) until receipt or written order to do so. 

4.2.4. ENGINEER's Review: ENGINEER will promptly review the pertinent 
conditions, determine the necessity of OWNER's obtaining additional 
exploration or tests with respect thereto and advise OWNER in writing (with a 
copy to CONTRACTOR) of ENGINEER's findings and conclusions. 
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4.2.5. Possible Contract Documents Change: If ENGINEER concludes that a 
change in the Contract Documents is required as a result of a condition that 
meets one or more of the categories in paragraph 4.2.3., a Work Change 
Directive or a Change Order will be issued as provided in Article 1 O to reflect 
and document the consequences of such change. 

4.2.6. Possible Price and Times Adjustments: An equitable adjustment in the 
Contract Price or in the Contract Times, or both, will be allowed to the extent 
that the existence of such uncovered or revealed condition causes an increase 
or decrease in CONTRACTOR's cost of, or time required for performance of, 
the Work; subject, however, to the following: 

4.2.6.1. such condition must meet any one or more of the categories 
described in paragraphs 4.2.3.1 through 4.2.3.4, inclusive; 

4.2.6.2. a change in the Contract Documents pursuant to paragraph 4.2.5 
will not be an automatic authorization of nor a condition precedent to 
entitlement to any such adjustment; 

4.2.6.3. with respect to Work that is paid for on a Unit Price Basis, any 
adjustment in Contract Price will be subject to the provisions of paragraphs 
9.10 and 11.9; and 

4.2.6.4. CONTRACTOR shall not be entitled to any adjustment in the 
Contract Price or Times if; 

4.2.6.4.1. CONTRACTOR knew of the existence of such conditions at 
the time CONTRACTOR made a final commitment to OWNER in 
respect of Contract Price and Contract Times by the submission of a 
bid or becoming bound under a negotiated contract; or 

4.2.6.4.2. the existence of such condition could reasonably have 
been discovered or revealed as a result of any examination, 
investigation, exploration, test or study of the site and. contiguous ~ 
areas required by the Bidding Requirements or Contract Documents 
to be conducted by or for CONTRACTOR prior to CONTRACTOR's 
making such final commitment; or 

4.2.6.4.3. CONTRACTOR failed to give the written notice within the 
time and as required by paragraph 4.2.3. 

If OWNER and CONTRACTOR are unable to agree on entitlement to or as to the 
amount or length of any such equitable adjustment in the Contract Price or. Contract 
Times, a claim may be made therefor as provided in Articles 11 and 12. However, 
OWNER, ENGINEER, and ENGINEER's Consultant shall not be liable to 
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CONTRACTOR for any claims, costs, losses or damages sustained by 
CONTRACTOR on or in connection with any other project or anticipated project. 

4.3. Physical Conditions - Underground Facilities: 

4.3.1. Shown or Indicated: The information and data shown or indicated in the 
Contract Documents with respect to existing Underground Facilities at or 
contiguous to the site is based on information and data furnished to OWNER or 
ENGINEER by the owners of such Underground Facilities or by others. Unless 
it is otherwise expressly provided in the Supplementary Conditions: 

4.3.1.1. OWNER and ENGINEER shall not be responsible for the 
accuracy or completeness of any such information or data; and 

4.3.1.2. The cost of all of the following will be included in the Contract 
Price and CONTRACTOR shall have full responsibility for: (i) reviewing 
and checking all such information and data, (ii) locating all Underground 
Facilities shown or indicated in the Contract Documents, (iii) coordination 
of the Work with the owners of such Underground Facilities during 
construction, and (iv) the safety and protection of all such Underground 
Facilities as provided in paragraph 6.20 and repairing any damage thereto 
resulting from the Work. 

4.3.2. Not Shown or Indicated: If any Underground Facility is uncovered or 
revealed at or contiguous to the site which was not shown or indicated in the 
Contract Documents, CONTRACTOR shall, promptly after becoming aware 
thereof and before further disturbing conditions affected thereby or performing 
any Work in connection therewith (except in an emergency as required by 
paragraph 6.23), identify the owner of such Underground Facility and give 
written notice to that owner and to OWNER and ENGINEER. ENGINEER will 
promptly review the Underground Facility and determine the extent, if any, to 
which a change is required in the Contract Documents to reflect and document 
the consequences of the existence of the Underground Facility. If ENGINEER 
concludes that a change in the Contract Documents is required, a Work 
Change Directive or Change Order will be issued as provided in Article 1 O to 
reflect and document such consequences. During such time, CONTRACTOR 
shall be responsible for the safety and protection of such Underground Facility 
as provided in paragraphs 6.20. CONTRACTOR shall be allowed an increase 
in the Contract Price or an extension of the Contract Times, or both, to the 
extent that they are attributable to the existence of any Underground Facility 
that was not shown or indicated in the Contract Documents and that 
CONTRACTOR did not know of and could not reasonably have been expected 
to be aware of or to have anticipated. If OWNER and CONTRACTOR are 
unable to agree on entitlement to or the amount or length of any such 
adjustment in Contract Price or Contract Times, CONTRACTOR may make a 
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claim therefor as provided in Articles 11 and 12. However, OWNER, 
ENGINEER, and ENGINEER's Consultants shall not be liable to 
CONTRACTOR for any claims, costs, losses or damages incurred or sustained 
by CONTRACTOR on or in connection with any other project or anticipated 
project. 

ce points for 
are cessary to enable 

IJJ,l:A"C OR shall be responsible for 

rence point is lost or 
destroyed or r · es relocation because of necessary cha ,,.,...,__, grades or 
locatio , d shall be responsible for the accurate replacement r'§~e;ation of 

reference points by professionally qualified personnel. 

4.5. Asbestos, PCBs, Petroleum, Hazardous Waste or Radioactive Material: 

4.5.1. OWNER shall be responsible for any Asbestos, PCBs, Petroleum, 
Hazardous Waste or Radioactive Material uncovered or revealed at the site 
which was not shown or indicated in Drawings or Specifications or identified in 
the Contract Documents to be within the scope of the Work and which may 
present a substantial danger to persons or property exposed thereto in 
connection with the Work at the site. OWNER shall not be responsible for any 
such materials brought to the site by CONTRACTOR, Subcontractor, Suppliers 
or anyone else for whom CONTRACTOR is responsible. 

4.5.2. CONTRACTOR shall immediately: (i) stop all Work in connection with such 
hazardous condition and in any area affected thereby (except in an emergency as 
required by paragraph 6.23), and (ii) notify OWNER and ENGINEER (and thereafter 
confirm such notice in writing). OWNER shall promptly consult with ENGINEER 
concerning the necessity for OWNER to retain a qualified expert to evaluate such 
hazardous condition or take corrective action, if any. CONTRACTOR shall not be 
required to resume Work in connection with such hazardous condition or in any such 
affected area until after OWNER has obtained any required permits related thereto 
and delivered to CONTRACTOR special written notice: (i) specifying that such 
condition and any affected area is or has been rendered safe for the resumption of 
Work, or (ii) specifying any special conditions under which such Work may be 
resumed safely. If OWNER and CONTRACTOR cannot agree as to entitlement to or 
the amount or extent of any adjustment, if any, in Contract Price or Contract Times as 
a result of such Work stoppage or such special conditions under which Work is 
agreed by CONTRACTOR to be resumed, either party may make a claim therefor as 
provided in Articles 11 and 12. 
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4.5.3. If after receipt of such special written notice CONTRACTOR does not 
agree to resume such Work based on a reasonable belief it is unsafe, or does 
not agree to resume such Work under such special conditions, then OWNER 
may order such portion of the Work that is in connection with such hazardous 
condition or in such affected area to be deleted from the Work. If OWNER and 
CONTRACTOR cannot agree as to entitlement to or the amount or extent of an 
adjustment, if any, in Contract Price or Contract Times as a result of deleting 
such portion of the Work, then either party may make a claim therefor as 
provided in Articles 11 and 12. OWNER may have such deleted portion of the 
Work performed by OWNER's own forces or other in accordance with Article 7. 

4.5.4. To the fullest extent permitted by Laws and Regulations, OWNER shall 
indemnify and hold harmless CONTRACTOR, Subcontractors, ENGINEERS, 
ENGINEER's Consultant and officers, directors, employees, agents, other 
consultants and subcontractors of each and any of them from and against all 
claims, costs, losses and damages arising out of or resulting from such 
hazardous condition, provided that: (i) any such claim, cost, loss or damage is 
attributable to bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property (other than the Work itself), including the loss 
of use resulting therefrom, and (ii) nothing in this subparagraph 4.5.4 shall 
obligate OWNER to indemnify any person or entity from and against the 
consequences of that person's or entity's own negligence. 

4.5.5. The provisions of paragraphs 4.2 and 4.3 are not intended to apply to 
Asbestos, PCBs, Petroleum, Hazardous Waste or Radioactive Material 
uncovered or revealed at the site. 
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ARTICLE 5 - BONDS AND INSURANCE 

Performance, Payment and Other Bonds: 

5.1. CONTRACTOR shall furnish Performance and Payment Bonds, each in an 
amount at least equal to the Contract Price as security for the faithful performance 
and payment of all CONTRACTOR's obligations under the Contract Documents. 
These Bonds shall remain in effect at least until one year after the date when final 
payment becomes due, except as provided otherwise by Laws or Regulations or by 
the Contract Documents. CONTRACTOR shall also furnish such other Bonds as are 
required by the Supplementary Conditions. All Bonds shall be in the form prescribed 
by the Contract Documents except as provided otherwise by Laws or Regulations, 
and shall be executed by such sureties as are named in the current list of 
"Companies Holding Certificates of Authority as Acceptable Sureties on Federal 
Bonds and as Acceptable Reinsuring Companies" as published in Circular 570 
(amended) by the Audit Staff, Bureau of Government Financial Operations, U.S. 
Treasury Department. All Bonds signed by an agent must be accompanied by a 
certified copy of such agent's authority to act. 

5.2 If the surety on any Bond furnished by CONTRACTOR is declared a bankrupt or 
becomes insolvent or its right to do business is terminated in any state where any 
part of the Project is located or it ceases to meet the requirements of paragraph 5.1, 
CONTRACTOR shall within ten days thereafter substitute another Bond and surety, 
both of which must be acceptable to OWNER. 

5.3. Licensed Sureties and Insurers; Certificates of Insurance: 

5.3.1. All Bonds and insurance required by the Contract Documents to be 
purchased and maintained by OWNER or CONTRACTOR shall be obtained 
from surety or insurance companies that are duly licensed or authorized in the 
jurisdiction in which the Project is located to issue Bonds or insurance policies 
for the limits and coverage so required. Such surety and insurance companies 
shall also meet such additional requirements and qualifications as may be 
provided in the Supplementary Conditions. 

5.3.2. CONTRACTOR shall deliver to OWNER, with copies to each additional 
insured identified in the Supplementary Conditions, certificates of insurance (and 
other evidence of insurance requested by OWNER or any other additional insured) 
which CONTRACTOR is required to purchase and maintain in accordance with 
paragraph SA. OWNER shall deliver to CONTRACTOR, with copies to each 
additional insured identified in the Supplementary Conditions, certificates of 
insurance (and other evidence of insurance requested by CONTRACTOR or any 
other additional insured) which OWNER is required to purchase and maintain in 
accordance with paragraphs 5.6 and 5.7 hereof. 
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CONTRACTOR's Liability Insurance: 

5.4. CONTRACTOR shall purchase and maintain such liability and other insurance 
as is appropriate for the Work being performed and furnished and as will provide 
protection from claims set forth below which may arise out of or result from 
CONTRACTOR's performance and furnishing of the Work and CONTRACTOR's 
other obligations under the Contract Documents, whether it is to be performed or 
furnished by CONTRACTOR, any Subcontractor or Supplier, or by anyone directly or 
indirectly employed by any of them to perform or furnish any of the Work, or by 
anyone for whose acts any of them may be liable: 

5.4.1 claims under workers' compensation, disability benefits and other similar 
employee benefit acts; 

5.4.2. claims for damages because of bodily injury, occupational sickness or 
disease, or death of CONTRACTOR's employees; 

5.4.3. claims for damages because of bodily injury, sickness or disease, or 
death of any person other than CONTRACTOR's employees; 

5.4.4. claims for damages insured by customary personal injury liability 
coverage which are sustained: (i) by any person as a result of an offense 
directly or indirectly related to the employment of such person by 
CONTRACTOR, or (ii) by any other person for any other reason; 

5.4.5. claims for damages, other than to the Work itself, because of injury to or 
destruction of tangible property wherever located, including loss of use 
resulting therefrom; and 

5.4.6. claims for damages because of bodily injury or death of any person or 
property damage arising out of the ownership, maintenance or use of any motor 
vehicle. The policies of insurance so required by this paragraph 5.4 to be 
purchased and maintained shall: 

5.4.7. with respect to insurance required by paragraphs 5.4.3 through 5.4.6 
inclusive, include as additional insureds (subject to any customary exclusion in 
respect of professional liability) OWNER, ENGINEER, ENGINEER's 
Consultants and any other persons or entities identified in the Supplementary 
Conditions, all of whom shall be listed as additional insureds, and include 
coverage for the respective officers and employees of all such additional 
insureds; 

5.4.8. include the specific coverages and be written for not less than the limits 
of liability provided in the Supplementary Conditions or required by Laws or 
Regulations, whichever is greater; 
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5.4.9. include completed operations insurance; 

5.4.10. include contractual liability insurance covering CONTRACTOR's 
indemnity obligations under paragraphs 6.12, 6.16, and 6.31 through 6.33; 

5.4.11. contain a provision or endorsement that the coverage afforded will not 
be canceled, materially changed or renewal refused until at least thirty days 
prior written notice has been given to OWNER and CONTRACTOR and to each 
other additional insured identified in the Supplementary Conditions to whom a 
certificate of insurance has been issued (and the certificates of insurance 
furnished by the CONTRACTOR pursuant to paragraph 5.3.2 will so provide); 

5.4.12. remain in effect at least until final payment at all times thereafter when 
CONTRACTOR may be correcting, removing or replacing defective Work in 
accordance with paragraph 13.12; and 

5.4.13. with respect to completed operations insurance, and any insurance 
coverage written on a claims-made basis, remain in effect for at least two years 
after final payment (and CONTRACTOR shall furnish OWNER and each other 
additional insured identified in the Supplementary Conditions to whom a 
certificate of insurance has been issued evidence satisfactory to OWNER and 
any such additional insured of continuation of such insurance at final payment 
and one year thereafter). 

OWNER's Liability Insurance: 

5.5. In addition to the insurance required to be provided by CONTRACTOR under 
paragraph 5.4, OWNER, at OWNER's option, may purchase and maintain at 
OWNER's expense OWNER's own liability insurance as will protect OWNER against 
claims which may arise from operations under the Contract Documents. 

Property Insurance: 

5.6. Unless otherwise provided in the Supplementary Conditions, OWNER shall 
purchase and maintain property insurance upon the Work at the site in the amount 
of the full replacement cost thereof (subject to such deductible amounts as may be 
provided in the Supplementary Conditions or required by Laws and Regulations). 
This insurance shall: 

5.6.1. include the interest of OWNER, CONTRACTOR, Subcontractors, 
ENGINEER, ENGINEER's Consultants and any other persons or entities 
identified in the Supplementary Conditions, each of whom is deemed to have 
an insurable interest and shall be listed as an insured or additional insured; 
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5.6.2. be written on a Builder's Risk "all-risk" or open peril or special causes of 
loss policy form that shall at least include insurance for physical loss or damage 
to the Work, temporary buildings, falsework and Work in transit and shall insure 
against at least the following perils fire, lighting, extended coverage, theft, 
vandalism and malicious mischief, earthquake, collapse, debris removal, 
demolition occasioned by enforcement of Laws and Regulations, water 
damage, and such other perils as may be specifically required by the 
Supplementary Conditions; 

5.6.3. include expenses incurred in the repair or replacement of any insured 
property (including but not limited to fees and charges of engineers and 
architects); 

5.6.4. cover materials and equipment stored at the site or at another location 
that was agreed to in writing by OWNER prior to being incorporated in the 
Work, provided that such materials and equipment have been included in an 
Application for Payment recommended by ENGINEER; and 

5.6.5. be maintained in effect until final payment is made unless otherwise 
agreed to in writing by OWNER, CONTRACTOR and ENGINEER with thirty 
days written notice to each other additional insured to whom a certificate of 
insurance has been issued. 

5.7. OWNER shall purchase and maintain such boiler and machinery insurance or 
additional property insurance as may be required by the Supplementary Conditions 
or Laws and Regulations which will include the interest of OWNER, CONTRACTOR, 
Subcontractors, ENGINEER, ENGINEER's Consultants and any other persons or 
entities identified in the Supplementary Conditions, each of whom is deemed to have 
an insurable interest and shall be listed as an insured or additional insured. 

5.8. All the policies of insurance (and the certificates or other evidence thereof) 
required to be purchased and maintained by OWNER in accordance with 
paragraphs 5.6 and 5.7 will contain a provision or endorsement that the coverage 
afforded will not be canceled or materially changed or renewal refused until at least 
thirty days' prior written notice has been given to OWNER and CONTRACTOR and 
to each other additional insured to whom a certificate of insurance has been issued 
and will contain waiver provisions in accordance with paragraph 5.11. 

5.9. OWNER shall not be responsible for purchasing and maintaining any property 
insurance to protect the interests of CONTRACTOR, Subcontractors or others in the 
Work to the extent of any deductible amounts that are identified in the 
Supplementary Conditions. The risk of loss within such identified deductible 
amount, will be borne by CONTRACTOR, Subcontractor or others suffering any such 
loss and if any of them wishes property insurance coverage within the limits of such 
amounts, each may purchase and maintain it at the purchaser's own expense. 
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5.10. If CONTRACTOR requests in writing that other special insurance by included 
in the property insurance policies provided under paragraphs 5.6 or 5.7, OWNER 
shall, if possible, include such insurance, and the cost thereof will be charged to 
CONTRACTOR by appropriate Change Order or Written Amendment. Prior to 
commencement of the Work at the site, OWNER shall in writing advise 
CONTRACTOR whether or not such other insurance has been procured by 
OWNER. 

5. 11 . Waiver of Rights: 

5.11.1 OWNER and CONTRACTOR intend that all policies purchased in 
accordance with paragraphs 5.6 and 5.7 will protect OWNER, CONTRACTOR, 
Subcontractors, ENGINEER, ENGINEER's Consultants and all other persons or 
entities identified in the Supplementary Conditions to be listed as insureds or 
additional insureds in such policies and will provide primary coverage for all 
losses and damages caused by the perils covered thereby. All such policies 
shall contain provisions to the effect that in the event of payment of any loss or 
damage the insurers will have no rights of recovery against any of the insureds 
or additional insureds thereunder. OWNER and CONTRACTOR waive all 
rights against each other and their respective officers, directors, employees and 
agents for all losses and damages caused by, arising out of or resulting from 
any of the perils covered by such policies and any other property insurance 
applicable to the Work; and, in addition, waive all such rights against 
Subcontractors, ENGINEER, ENGINEER's Consultants and all other persons or 
entities identified in the Supplementary Conditions to be listed as insureds or 
additional insureds under such policies for losses and damages so caused. 
None of the above waivers shall extend to the rights that any party making such 
waiver may have to the proceeds of insurance held by OWNER as trustee or 
otherwise payable under any policy so issued. 

5.11.2. In addition, OWNER waives all rights against CONTRACTOR, 
Subcontractors, ENGINEER, ENGINEER's Consultants and the officers, 
directors, employees and agents of any of them, for: 

5.11.2.1. loss due to business interruption, loss of use or other 
consequential loss extending beyond direct physical loss or damage to 
OWNER's property or the Work caused by, arising out of or resulting from 
fire or other peril, whether or not insured by OWNER; and 

5.11.2.2. loss or damage to the completed Project or part thereof caused 
by, arising out of or resulting from fire or other insured peril covered by 
any property insurance maintained on the complete Project or part thereof 
by OWNER during partial utilization pursuant to paragraph 14.10, after 
substantial completion pursuant to paragraph 14.8 or after final payment 
pursuant to paragraph 14.13. 
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Any insurance policy maintained by OWNER covering any loss, damage or 
consequential loss referred to in this paragraph 5.11.2 shall contain provisions to the 
effect that in the event of payment of any such loss, damage or consequential loss 
the insurers will have no rights of recovery against any of CONTRACTOR, 
Subcontractors, ENGINEER, ENGINEER's Consultants and the officers, directors, 
employees and agents of any of them. 

Receipt and Application of Insurance Proceeds 

5.12. Any insured loss under the policies of insurance required by paragraphs 5.6 
and 5.7 will be adjusted with OWNER and made payable to OWNER as fiduciary for 
the insureds, as their interests may appear, subject to the requirements of any 
applicable mortgage clause and of paragraph 5.13. OWNER shall deposit in a 
separate account any money so received, and shall distribute it in accordance with 
such agreement as the parties in interest may reach. If no other special agreement 
is reached the damaged Work shall be repaired or replaced, the moneys so received 
applied on account thereof and the Work and the cost thereof covered by an 
appropriate Change Order or Written Amendment. 

5.13. OWNER as fiduciary shall have power to adjust and settle any loss with 
insurers unless one of the parties in interest shall object in writing within fifteen days 
after the occurrence of loss to OWNER's exercise of this power. If such objection be 
made, OWNER as fiduciary shall make settlement with the insurers in accordance 
with such agreement as the parties in interest may reach. If no such agreement 
among the parties in interest is reached, OWNER as fiduciary shall adjust and settle 
the loss with the insurers and, if required in writing by any party in interest, OWNER 
as fiduciary shall give bond for the proper performance of such duties. 

Acceptance of Bonds and Insurance; Option to Replace: 

5.14. If either party (OWNER or CONTRACTOR) has any objection to the coverage 
afforded by or other provisions of the Bonds or insurance required to be purchased 
and maintained by the other party in accordance with Article 5 on the basis of non
conformance with the Contract Documents, the objecting party shall so notify the 
other party in writing within ten days after receipt of the certificates ( or other 
evidence requested) required by paragraph 2.7. OWNER and CONTRACTOR shall 
each provide to the other such additional information in respect of insurance 
provided as the other may reasonable request. If either party does not purchase or 
maintain all of the Bonds and insurance required of such party by the Contract 
Documents, such party shall notify the other party in writing of such failure to 
purchase prior to the start of the Work, or of such failure to maintain prior to any 
change in the required coverage. Without prejudice to any other right of remedy, the 
other party may elect to obtain equivalent Bonds or insurance to protect such other 
party's interests at the expense of the party who was required to provide such 
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coverage, and a Change Order shall be issued to adjust the Contract Price 
accordingly. 

Partial Utilization - Property Insurance 

5.15. If OWNER finds it necessary to occupy or use a portion or portions of the 
Work prior to Substantial Completion of all the Work, such use or occupancy may be 
accomplished in accordance with paragraph 14.1 O; provided that no such use or 
occupancy shall commence before the insurers providing the property insurance 
have acknowledged notice thereof and in writing effected any changes in coverage 
necessitated thereby. The insurers providing the property insurance shall consent 
by endorsement on the policy or policies, but the property insurance shall not be 
canceled or permitted to lapse on account of any such partial use or occupancy. 
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES 

Supervision and Superintendence: 

6.1. CONTRACTOR shall supervise, inspect and direct the Work competently and 
efficiently, devoting such attention thereto and applying such skills and expertise as 
may be necessary to perform the Work in accordance with the Contract Documents. 
CONTRACTOR shall be solely responsible for the means, methods, techniques, 
sequences and procedures of construction, but CONTRACTOR shall not be 
responsible for the negligence of others in the design or specification of a specific 
means, method, technique, sequence or procedure of construction which is shown or 
indicated in the expressly required by the Contract Documents. CONTRACTOR 
shall be responsible to see that the completed Work complies accurately with the 
Contract Documents. 

6.2. CONTRACTOR shall keep on the Work at all times during its progress a 
competent resident superintendent, who shall not be replaced without written notice 
to OWNER and ENGINEER except under extraordinary circumstances. The 
superintendent will be CONTRACTOR's representative at the site and shall have 
authority to act on behalf of CONTRACTOR. All communications to the super
intendent shall be as binding as if given to CONTRACTOR. 

Labor, Materials, and Equipment: 

6.3. CONTRACTOR shall provide competent, suitably qualified personnel to survey, 
lay out and construct the Work as required by the Contract Documents. 
CONTRACTOR shall at all times maintain good discipline and order at the site. 
Except as otherwise required for the safety or protection of persons or the Work or 
property at the site or adjacent thereto, and except as otherwise indicated in the 
Contract Documents, all Work at the site shall be performed during regular working 
hours and CONTRACTOR will not permit overtime work or the performance of Work 
on Saturday, Sunday or any legal holiday without OWNER's written consent given 
after prior written notice to ENGINEER. 

6.4. Unless otherwise specified in the General Requirements, CONTRACTOR shall 
furnish and assume full· responsibility for all materials, equipment, labor, 
transportation, construction equipment and machinery, tools, appliances, fuel, 
power, light, heat, telephone, water, sanitary facilities, temporary facilities and all 
other facilities and incidentals necessary for the furnishing, performance, testing, 
start-up and completion of the Work. 
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6. 7.1.2. Substitute Items: If in ENGINEER's sole discretion an item of 
material or equipment proposed by CONTRACTOR does not qualify as an 
"or-equal" item under subparagraph 6. 7.1.1, it will be considered a 
proposed substitute item. CONTRACTOR shall submit sufficient 
information as provided below to allow ENGINEER to determine that the 
item of material or equipment proposed is essentially equivalent to that 
named and an acceptable substitute therefor. The procedure for review by 
the ENGINEER will include the following as supplemented in the General 
Requirements and as ENGINEER may decide is appropriate under the 
circumstances. Requests for review of proposed substitute items of 
material or equipment will not be accepted by ENGINEER from anyone 
other than CONTRACTOR. If CONTRACTOR wishes to furnish or use a 
substitute item of material or equipment, CONTRACTOR shall first make 
written application to ENGINEER for acceptance thereof, certifying that the 
proposed substitute will perform adequately the functions and achieve the 
results called for by the general design, be similar in substance to that 
specified and be suited to the same use as that specified. The application 
will state the extent, if any, to which the evaluation and acceptance of the 
proposed substitute will prejudice CONTRACTOR's achievement of 
Substantial Completion on time, whether or not acceptance of the 
substitute for use in the Work will require a change in any of the Contract 
Documents (or in the provisions of any other direct contract with OWNER 
for work on the Project) to adapt the design to the proposed substitute and 
whether or not incorporation or use of the substitute in connection with the 
Work is subject to payment of any license fee or royalty. All variations of 
the proposed substitute from that specified will be identified in the 
application and available maintenance, repair, and replacement service 
will be indicated. The applications will also contain an itemized estimate 
of all costs or credits that will result directly or indirectly from acceptance 
of such substitute, including costs of redesign and claims of other 
contractors affected by the resulting change, all of which will be 
considered by ENGINEER in evaluating the proposed substitute. 
ENGINEER may require CONTRACTOR to furnish additional data about 
the proposed substitute. 

6.7.1.;3. CONTRACTOR's Expense: All data to be provided by 
CONTRACTOR in support of any proposed "or-equal" or substitute item 
will be at CONTRACTOR's expense. 

6.7.2. Substitute Construction Methods or Procedures: If a specific means, 
method, technique, sequence or procedure of construction is shown or 
indicated in and expressly required by the Contract Documents, 
CONTRACTOR may furnish or utilize a substitute means, method, technique, 
sequence or procedure of construction acceptable to ENGINEER. 
CONTRACTOR shall submit sufficient information to allow ENGINEER, in 
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6.5. All materials and equipment shall be of good quality and new, except as 
otherwise provided in the Contract Documents. All warranties and guarantees 
specifically called for by the Specifications shall expressly run to the benefit of 
OWNER. If required by ENGINEER, CONTRACTOR shall furnish satisfactory 
evidence (including reports of required tests) as to the kind and quality of materials 
and equipment. All materials and equipment shall be applied, installed, connected, 
erected, used, cleaned and conditioned in accordance with instructions of the 
applicable Supplier, except as otherwise provided in the Contract Documents. 

Progress Schedule: 

6.6. CONTRACTOR shall adhere to the progress schedule established in 
accordance with paragraph 2.9 as it may be adjusted from time to time as provided 
below: 

6.6.1. CONTRACTOR shall submit to ENGINEER for acceptance (to the extent 
indicated in paragraph 2.9) proposed adjustments in the progress schedule that 
will not change the Contract Times (or Milestones). Such adjustments will 
conform generally to the progress schedule then in effect and additionally will 
comply with any provisions of the General Requirements applicable thereto. 

6.6.2. Proposed adjustments in the progress schedule that will change the 
Contract Times (or Milestones) shall be submitted in accordance with the 
requirements of paragraph 12.1. Such adjustments may only be made by a 
Change Order or Written Amendment in accordance with Article 12. 

6.7. Substitutes and "Or-Equal" Items: 

6.7.1. Whenever an item of material or equipment is specified or described in 
the Contract Documents by using the name of a proprietary item or the name of 
a particular Supplier, the specification or description is intended to establish the 
type, function and quality required. Unless the specification or description 
contains or is followed by words reading that no like, equivalent or "or-equal" 
item or no substitution is permitted, other items of material or equipment of 
other Suppliers may be accepted by ENGINEER under the following 
circumstances: 

6.7.1.1. "Or-Equal": If in ENGINEER's sole discretion an item of material 
or equipment proposed by CONTRACTOR is functionally equal to that 
named and sufficiently similar so that no change in related Work will be 
required, it may be considered by ENGINEER as an "or-equal" item, in 
which case review and approval of the proposed item may, in 
ENGINEER's sole discretion, be accomplished without compliance with 
some or all of the requirements for acceptance of proposed substitute 
items. 
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ENGINEER's sole discretion, to determine that the substitute proposed is 
equivalent to that expressly called for by the Contract Documents. The 
procedure for review by ENGINEER will be similar to that provided in 
subparagraph 6. 7. 1.2. 

6.7.3 Engineer's Evaluation: ENGINEER will be allowed a reasonable time 
within which to evaluate each proposal or submittal made pursuant to 
paragraphs 6.7.1.2 and 6.7.2. ENGINEER will be the sole judge of 
acceptability. No "or-equal" or substitute will be ordered, installed or utilized 
without ENGINEER's prior written acceptance which will be evidenced by either 
a Change Order or an approved Shop Drawing. OWNER may require 
CONTRACTOR to furnish at CONTRACTOR's expense a special performance 
guarantee or other surety with respect to any "or-equal" or substitute. 
ENGINEER will record time required by ENGINEER and ENGINEER's 
Consultant in evaluating substitutes proposed or submitted by CONTRACTOR 
pursuant to paragraphs 6.7.1.2 and 6.7.2 and in making changes in the 
Contract Documents (or in the provisions of any other direct contract with 
OWNER for work on the Project) occasioned thereby. Whether or not 
ENGINEER accepts a substitute item so proposed or submitted by 
CONTRACTOR, CONTRACTOR shall reimburse OWNER for the charges of 
ENGINEER and ENGINEER's Consultants for evaluating each such proposed 
substitute item. 

6.8 Concerning Subcontractors, Suppliers and Others: 

6.8.1. CONTRACTOR shall not employ any Subcontractor, Supplier or other 
person or organization (including those acceptable to OWNER and ENGINEER 
as indicated in paragraph 6.8.2), whether initially or as a substitute, against 
whom OWNER or ENGINEER may have reasonable objection. CONTRACTOR 
shall not be required to employ any Subcontractor, Supplier or other person or 
organization to furnish or perform any of the Work against whom CONTRAC
TOR has reasonable objection. 

6.8.2. If the Supplementary Conditions require the identity of certain 
Subcontractors, Suppliers or other persons or organizations (including those 
who are to furnish the principal items of materials or equipment) to be submitted 
to OWNER in advance of the specified date prior to the Effective Date of the 
Agreement for acceptance by OWNER and ENGINEER, and if CONTRACTOR 
has submitted a list thereof in accordance with the Supplementary Conditions, 
OWNER's or ENGINEER's acceptance (either in writing or by failing to make 
written objection thereto by the date indicated for acceptance or objection in the 
bidding documents or the Contract Documents) of any such Subcontractor, 
Supplier or other person or organization so identified may be revoked on the 
basis of reasonable objection after due investigation, in which case 
CONTRACTOR shall submit an acceptable substitute, the Contract Price will be 
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adjusted by the difference in the cost occasioned by such substitution and an 
appropriate Change Order will be issued or Written Amendment signed. No 
acceptance by OWNER or ENGINEER of any such Subcontractor, Supplier or 
other person or organization shall constitute a waiver of any right of OWNER or 
ENGINEER to reject defective Work. 

6.9.1. CONTRACTOR shall be fully responsible to OWNER and ENGINEER 
for all acts and omissions of the Subcontractors, Suppliers and other persons 
and organizations performing or furnishing any of the Work under a direct or 
indirect contract with CONTRACTOR just as CONTRACTOR is responsible for 
CONTRACTOR's own acts and omissions. Nothing in the Contract Documents 
shall create for the benefit of any such Subcontractor, Supplier or other person 
or organization any contractual relationship between OWNER or ENGINEER 
any such Subcontractor, Supplier or other person or organization, nor shall it 
create any obligation on the part of OWNER or ENGINEER to pay or to see to 
the payment of any moneys due any such Subcontractor, Supplier or other 
person or organization except as may otherwise be required by Laws and 
Regulations. 

6.9.2. CONTRACTOR shall be solely responsible for scheduling and 
coordinating the Work of Subcontractors, Suppliers and other persons and 
organizations performing or furnishing any of the Work under a direct or indirect 
contract with CONTRACTOR. CONTRACTOR shall require all Subcontractors, 
Suppliers and such other persons and organizations performing or furnishing 
any of the Work to communicate with the ENGINEER through CONTRACTOR. 

6.10. The division and sections of the Specifications and the identifications of any 
Drawings shall not control CONTRACTOR in dividing the Work among 
Subcontractors or Suppliers or delineating the Work to be performed by any specific 
trade. 

6. 11. All Work performed for CONTRACTOR by a Subcontractor or Supplier will be 
pursuant to an appropriate agreement between CONTRACTOR and the 
Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the Contract Documents for the benefit of 
OWNER and ENGINEER. Whenever any such agreement is with a Subcontractor or 
Supplier who is listed as an additional insured on the property insurance provided in 
paragraph 5.6 or 5.7, the agreement between the CONTRACTOR and the 
Subcontractor or Supplier will contain provisions whereby the Subcontractor or 
Supplier will waives all rights against OWNER, CONTRACTOR, ENGINEER, 
ENGINEER's Consultants and all other additional insureds for all losses and 
damages caused by, arising out of or resulting from any of the perils covered by 
such policies and any other property insurance applicable to the Work. If the 
insurers on any such policies require separate waiver forms to be signed by any 
Subcontractor or Supplier, CONTRACTOR will obtain the same. 
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Patent Fees and Royalties: 

6.12. CONTRACTOR shall pay all license fees and royalties and assume all costs 
incident to the use in the performance of the Work or the incorporation in the Work 
of any invention, design, process, product or device which is the subject of patent 
rights or copyrights held by others. If a particular invention, design, process, product 
or device is specified in the Contract Documents for use in the performance of the 
Work and if to the actual knowledge of OWNER or ENGINEER its use is subject to 
patent rights or copyrights calling for the payment of any license fee or royalty to 
others, the existence of such rights shall be disclosed by OWNER in the Contract 
Documents. To the fullest extent permitted by Laws and Regulations, 
CONTRACTOR shall indemnify and hold harmless OWNER, ENGINEER, 
ENGINEER's Consultants and the officers, directors, employees, agents and other 
consultants of each and any of them from and against all claims, costs, losses and 
damages arising out of or resulting from any infringement of patent rights or 
copyrights incident to the use in the performance of the Work or resulting from the 
incorporation in the Work of any invention, design, process, product or device not 
specified in the Contract Documents. 

Permits: 

6.13. Unless otherwise provided in the Supplementary General Conditions, 
CONTRACTOR shall obtain and pay for all construction permits and licenses. 
OWNER shall assist CONTRACTOR, when necessary, in obtaining such permits 
and licenses. CONTRACTOR shall pay all governmental charges and inspection 
fees necessary for the prosecution of the Work, which are applicable at the time of 
opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. 
CONTRACTOR shall pay all charges of utility owners for connections to the Work, 
and OWNER shall pay all charges of such utility owners for capital costs related 
thereto such as plant investment fees. 

6.14 Laws and Regulations: 

6.14.1. CONTRACTOR shall give all notices and comply with all Laws and 
Regulations applicable to furnishing and performance of the Work. Except 
where otherwise expressly required by applicable Laws and Regulations, 
neither OWNER nor ENGINEER shall be responsible for monitoring 
CONTRACTOR's compliance with any Laws or Regulations. 

6.14.2 If CONTRACTOR performs any Work knowing or having reason to know 
that it is contrary to Laws or Regulations, CONTRACTOR shall bear all claims, 
costs, losses and damages caused by, arising out of or resulting therefrom; 
however, it shall not be CONTRACTOR's primary responsibility to make certain 
that the Specifications and Drawings are in accordance with Laws and 
Regulations, but this shall not relieve CONTRACTOR, of CONTRACTOR's 
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obligations under paragraph 3.3.2. 

Taxes: 

6.15. CONTRACTOR shall pay all sales, consumer, use and other similar taxes 
required to be paid by CONTRACTOR in accordance with the Laws and Regulations 
of the place of the Project which are applicable during the performance of the Work. 

Use of Premises: 

6.16. CONTRACTOR shall confine construction equipment, the storage of materials 
and equipment and the operations of workers to the site and land and areas 
identified in and permitted by the Contract Documents and other land and areas 
permitted by Laws and Regulations, right-of-ways, permits and easements, and shall 
not unreasonably encumber the premises with construction equipment or other 
materials or equipment. CONTRACTOR shall assume full responsibility for any 
damage to any such land or area, or to the owner or occupant thereof or of any 
adjacent land or areas, resulting from the performance of the Work. Should any 
claim be made by any such owner or occupant because of the performance of the 
Work, CONTRACTOR shall promptly settle with such other party by negotiation or 
otherwise resolve the claim by arbitration or other dispute resolution proceeding or 
at law. CONTRACTOR shall, to the fullest extent permitted by Laws and 
Regulations, indemnify and hold harmless OWNER, ENGINEER, ENGINEER's 
Consultant and anyone directly or indirectly employed by any of them from and 
against all claims, costs, losses, and damages arising out of or resulting from any 
claim or action, legal or equitable, brought by any such owner or occupant against 
OWNER, ENGINEER or any other party indemnified hereunder to the extent caused 
by or based upon CONTRACTOR's performance of the Work. 

6.17. During the progress of the Work, CONTRACTOR shall keep the premises free 
from accumulations of waste materials, rubbish and other debris resulting from the 
Work. At the completion of the Work CONTRACTOR shall remove all waste 
materials, rubbish and debris from and about the premises as well as all tools, 
appliances, construction equipment and machinery and surplus materials. 
CONTRACTOR shall leave the site clean and ready for occupancy by OWNER at 
Substantial Completion of the Work. CONTRACTOR shall restore to original 
condition all property not designated for alteration by the Contract Documents. 

6.18. CONTRACTOR shall not load nor permit any part of any structure to be 
loaded in any manner that will endanger the structure, nor shall CONTRACTOR 
subject any part of the Work or adjacent property to stresses or pressures that will 
endanger it. 
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Record Documents: 

6.19. CONTRACTOR shall maintain in a safe place at the site one record copy of all 
Drawings, Specifications, Addenda, Written Amendments, Change Orders, Work 
Change Directives, Field Orders and written interpretations and clarifications (issued 
pursuant to paragraph 9.4) in good order and annotated to show all changes made 
during construction. These record documents together with all approved Samples 
and a counterpart of all approved Shop Drawings will be available to ENGINEER for 
reference. Upon completion of the Work, these record documents, Samples and 
Shop Drawings will be delivered to ENGINEER for OWNER. 

Safety and Protection: 

6.20. CONTRACTOR shall be responsible for initiating, maintaining apd supervising 
all safety precautions and programs in connection with the Work. CONTRACTOR 
shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury or loss to: 

6.20.1. all persons on the Work site or who may be affected by the Work. 

6.20.2. all the Work and materials and equipment to be incorporated therein, 
whether in storage on or off the site; and 

6.20.3 other property at the site or adjacent thereto, including trees, shrubs, 
lawns, walks, pavements, roadways, structures, utilities and Underground 
Facilities not designated for removal, relocation or replacement in the course of 
construction. 

CONTRACTOR shall comply with all applicable Laws and Regulations of any public 
body having jurisdiction for safety of persons or property or to protect them from 
damage, injury or loss; and shall erect and maintain all necessary safeguards for 
such safety and protection. CONTRACTOR shall notify owners of adjacent property 
and of Underground Facilities and utility owners when prosecution of the Work may 
affect them, and shall cooperate with them in the protection, removal, relocation, and 
replacement of their property. All damage, injury or loss to any property referred to 
in paragraph 6.20.2 or 6.20.3 caused, directly or indirectly, in whole or in part, by 
CONTRACTOR, any Subcontractor, Supplier or any other person or organization 
directly or indirectly employed by any of them to perform or furnish any of the Work 
or anyone for whose acts any of them may be liable, shall be remedied by 
CONTRACTOR (except damage or loss attributable to the fault of Drawings or 
Specifications or to the acts or omissions of OWNER or ENGINEER or ENGINEER's 
Consultant or anyone employed by any of them or anyone for whose acts any of 
them may be liable, and not attributable, directly or indirectly, in whole or in part, to 
the fault or negligence of CONTRACTOR or any Subcontractor, Supplier or other 
person or organization directly or indirectly employed by any of them). 
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CONTRACTOR's duties and responsibilities for safety and for protection of the Work 
shall continue until such time as all the Work is completed and ENGINEER has 
issued a notice to OWNER and CONTRACTOR in accordance with paragraph 14.13 
that the Work is acceptable (except as otherwise expressly provided in connection 
with Substantial Completion). 

Safety Representative: 

6.21. CONTRACTOR shall designate a qualified and experienced safety 
representative at the site whose duties and responsibilities shall be the prevention of 
accidents and the maintaining and supervising of safety precautions and programs. 

Hazard Communication Programs: 

6.22. CONTRACTOR shall be responsible for coordinating any exchange of 
material safety data sheets or other hazard communication information required to 
be made available to or exchange between or among employers at the site in 
accordance with Laws or Regulations. 

Emergencies: 

6.23. In emergencies affecting the safety or protection of persons or the Work of 
property at the site or adjacent thereto, CONTRACTOR, without special instruction 
or authorization from OWNER or ENGINEER, is obligated to act to prevent 
threatened damage, injury or loss. CONTRACTOR shall give ENGINEER prompt 
written notice if CONTRACTOR believes that any significant changes in the Work or 
variations from the Contract Documents have been caused thereby. If ENGINEER 
determines that a change in the Contract Documents is required because of the 
action taken by CONTRACTOR in response to such an emergency, a Work Change 
Directive or Change Order will be issued to document the consequences of such 
act.ion. 

6.24. Shop Drawings and Samples: 

6.24.1. CONTRACTOR shall submit Shop Drawings to ENGINEER for review 
and approval in accordance with the accepted schedule of Shop Drawings and 
Sample submittals (see paragraph 2.9). All submittals will be identified as 
ENGINEER may require and in the number of copies specified in the General 
Requirements. The data shown on the Shop Drawings will be complete with 
respect to quantities, dimensions, specified performance and design criteria, 
materials and similar data to show ENGINEER the materials and equipment 
CONTRACTOR proposes to provide and to enable ENGINEER to review the 
information for the limited purposes required by paragraph 6.26. 
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6.24.2. CONTRACTOR shall also submit Samples to ENGINEER for review 
and approval in accordance with said accepted schedule of Shop Drawings and 
Sample submittals. Each Sample will be identified clearly as to material, 
Supplier, pertinent data such as catalog numbers and the use for which 
intended and otherwise as ENGINEER may require to enable ENGINEER to 
review the submittal for the limited purposes required by paragraph 6.26. The 
numbers of each Sample to be submitted will be as specified in the Speci
fications. 

6.25. Submittal Procedures: 

6.25.1. Before submitting each Shop Drawing or Sample, CONTRACTOR shall 
have determined and verified: 

6.25.1.1. all field measurements, quantitiesi dimensions, specified 
performance criteria, installation requirements, materials, catalog numbers 
and similar information with respect thereto, 

6.25.1.2. all materials with respect to intended use, fabrication, shipping, 
handling, storage, assembly and installation pertaining to the performance 
of the Work, and 

6.25.1.3. all information relative to CONTRACTOR's sole responsible in 
respect of means, methods, techniques, sequences and procedures of 
construction and safety precautions and programs incident thereto. 

CONTRACTOR shall also have reviewed and coordinated each Shop Drawing or 
Sample with other Shop Drawings and Samples and with the requirements of the 
Work and the Contract Documents. 

6.25.2. Each submittal will bear a stamp or specific written indication that 
CONTRACTOR has satisfied CONTRACTOR's obligations under the Contract 
Documents with respect to CONTRACTOR's review and approval of that 
submittal. 

6.25.3. At the time of each submission, CONTRACTOR shall give ENGINEER 
specific written notice of such variations, if any, that the Shop Drawing or 
Sample submitted may have from the requirements of the Contract Documents, 
such notice to be in a written communication separate from the submittal; and, 
in addition, shall cause a specific notation to be made on each Shop Drawing 
and Sample submitted to ENGINEER for review and approval of each such 
variation. 
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6.26. ENGINEER will review and approve Shop Drawings and Samples in 
accordance with the schedule of Shop Drawings and Sample submittals accepted by 
ENGINEER as required by paragraph 2.9. ENGINEER's review and approval will be 
only to determine if the items covered by the submittals will, after installation or 
incorporation in the Work, conform to the information given in the Contract 
Documents and be compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. ENGINEER's review and 
approval will not extend to means, methods, techniques, sequences or procedures of 
construction (except where a particular means, method, technique, sequence or 
procedure of construction is specifically and expressly called for by the Contract 
Documents) or to safety precautions or programs incident thereto. The review and 
approval of a separate item as such will not indicate approval of the assembly in 
which the item functions. CONTRACTOR shall make corrections required by 
ENGINEER, and shall return the required number of corrected copies of Shop 
Drawings and submit as required new Samples for review and approval. 
CONTRACTOR shall direct specific attention in writing to revisions other than the 
corrections called for by ENGINEER on previous submittals . 

6.27. ENGINEER's review and approval of Shop Drawings or Samples shall not 
relieve CONTRACTOR from responsibility for any variation from the requirements of 
the Contract Documents unless CONTRACTOR has in writing called ENGINEER's 
attention to each such variation at the time of submission as required by paragraph 
6.25.3 and ENGINEER has given written approval of each such variation by specific 
written notation thereof incorporated in or accompanying the Shop Drawing or 
Sample approval; nor will any approval by ENGINEER relieve CONTRACTOR from 
responsibility for complying with the requirements of paragraph 6.25.1. 

6.28. Where a Shop Drawing or Sample is required by the Contract Documents or 
the schedule of Shop Drawings and Sample submissions accepted by ENGINEER 
as required by paragraph 2.9, any related Work performed prior to ENGINEER's 
review and approval of the pertinent submittal will be at the sole expense and 
responsibility of CONTRACTOR. 

Continuing the Work: 

6.29. CONTRACTOR shall carry on the Work and adhere to the progress schedule 
during all disputes or disagreements with OWNER. No Work shall be delayed or 
postponed pending resolution of any disputes or disagreements, except as permitted 
by paragraph 15.5 or as OWNER and CONTRACTOR may otherwise agree in 
writing. 

6.30. CONTRACTOR's General Warranty and Guarantee: 

6.30.1. CONTRACTOR warrants and guarantees to OWNER, ENGINEER and 
ENGINEER's Consultants that all Work will be in accordance with the Contract 
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Documents and will not be defective. CONTRACTOR's warranty and 
guarantee hereunder excludes defects or damage caused by: 

6.30.1.1. abuse, modification or improper maintenance or operation by 
persons other than CONTRACTOR, Subcontractor, or Suppliers; or 

6.30.1.2. normal wear and tear under normal usage. 

6.30.2. CONTRACTOR's obligation to perform and complete the Work in 
accordance with the Contract Documents shall be absolute. None of the 
following will constitute an acceptance of Work that is not in accordance with 
the Contract Documents or a release of CONTRACTOR's obligation to perform 
the Work in accordance with the Contract Documents: 

6.30.2.1. observation by ENGINEER; 

6.30.2.2. recommendation of any progress or final payment by 
ENGINEER; 

6.30.2.3. the insurance of a certificate of Substantial Completion or any 
payment by OWNER to CONTRACTOR under the Contract Documents; 

6.30.2.4. use or occupancy of the Work or any part thereof by OWNER; 

6.30.2.5. any acceptance by OWNER or any failure to do so; 

6.30.2.6. any review and approval of a Shop Drawing or Sample submittal 
or the issuance of a notice of acceptability by ENGINEER pursuant to 
paragraph 14.13; 

6.30.2.7. any inspection, test or approval by others; or 

6.30.2.8. any correction of defective Work by OWNER. 

Indemnification: 

6.31. To the fullest extent permitted by Laws and Regulations, CONTRACTOR shall 
indemnify and hold harmless OWNER, ENGINEER, ENGINEER's Consultants and 
the officers, directors, employees, agents and other consultants of each and any of 
them from and against all claims, costs, losses and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys and other 
professionals and all court or arbitration or other dispute resolution costs) caused 
by, arising out of or resulting from the performance of the Work, provided that any 
such claim, cost, loss or damage: (i) is attributable to bodily injury, sickness, 
disease or death, or to injury to or destruction of tangible property (other than the 
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Work itself), including the loss of use resulting therefrom, and (ii) is caused in whole 
or in part by any negligent act or omission of CONTRACTOR, any Subcontractor, 
any Supplier, any person or organization directly or indirectly employed by any of 
them to perform or furnish any of the Work or anyone for whose acts any of them 
may be liable, regardless of whether or not caused in part by any negligence or 
omission of a person or entity indemnified hereunder or whether liability is imposed 
upon such indemnified party by Laws and Regulations regardless of the negligence 
of any such person or entity. 

6.32. In any and all claims against OWNER or ENGINEER or any of their respective 
consultants, agents, officers, directors or employees by any employee (or the 
survivor or personal representative of such employee) of CONTRACTOR, any 
Subcontractor, any Supplier, any person or organization directly or indirectly 
employed by any of them to perform or furnish any of the Work, or anyone for whose 
acts any of them may be liable, the indemnification obligation under paragraph 6.31 
shall not be limited in any way by any limitation on the amount or type of damages, 
compensation or benefits payable by or for CONTRACTOR or any such Subcon
tractor, Supplier or other person or organization under workers' compensation acts, 
disability benefit acts or other employee benefit acts. 

6.33. The indemnification obligations of CONTRACTOR under paragraph 6.31 shall 
not extend to the liability of ENGINEER and ENGINEER's Consultants, officers, 
directors, employees or agents caused by the professional negligence, errors or 
omissions of any of them. 

Survival of Obligations: 

6.34. All representations, indemnifications, warranties and guarantees made in, 
required by or given in accordance with the Contract Documents, as well as 
continuing obligations indicated in the Contract Documents, will survive final 
payment, completion and acceptance of the Work and termination or completion of 
the Agreement. 
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ARTICLES 7 - OTHER WORK 

Related Work at Site: 

7.1. OWNER may perform other work related to the Project at the site by OWNER's 
own forces, or let other direct contracts therefor which shall contain General 
Conditions similar to these, or have other work performed by utility owners. If the 
fact that such other work is to be performed was not noted in the Contract 
Documents, then: (i) written notice thereof will be given to CONTRACTOR prior to 
starting any such other work, and (ii) CONTRACTOR may make a claim therefor as 
provided in Articles 11 and 12 if CONTRACTOR believes that such performance will 
involve additional expense to CONTRACTOR or requires additional time and the 
parties are unable to agree as to the amount or extent thereof. 

7.2. CONTRACTOR shall afford each other contractor who is a party to such a 
direct contract and each utility owner (and OWNER, if OWNER is performing the 
additional work with OWNER's employees) proper and safe access to the site and a 
reasonable opportunity for the introduction and storage of materials and equipment 
and the execution of such other work and shall properly connect and coordinate the 
Work and theirs. Unless otherwise provided in the Contract Documents, 
CONTRACTOR shall do all cutting, fitting and patching of the Work that may be 
required to make its several parts come together properly and integrate with such 
other work. CONTRACTOR shall not endanger any work of others by cutting, 
excavating or other wise altering their work and will only cut or alter their work with 
the written consent of ENGINEER and the others whose work will be affected. The 
duties and responsibilities of CONTRACTOR under this paragraph are for the 
benefit of such utility owners and other contractors to the extent that there are 
comparable provisions for the benefit of CONTRACTOR in said direct contracts 
between OWNER and such utility owners and other contractors. 

7.3. If the proper execution or results of any part of CONTRACTOR's Work depends 
upon work performed by others under this Article 7, CONTRACTOR shall inspect 
such other work and promptly report to ENGINEER in writing any delays, defects or 
deficiencies in such other work that render it unavailable or unsuitable for the proper 
execution and results of CONTRACTOR's Work. CONTRACTOR's failure so to 
report will constitute an acceptance of such other work as fit and proper for 
integration with CONTRACTOR's Work except for latent or nonapparent defects and 
deficiencies in such other work. 
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Coordination: 

7.4. If OWNER contracts with others for the performance of other work on the 
Project at the site, the following will be set forth in Supplementary Conditions: 

7.4.1. the person, firm or corporation who will have authority and responsibility 
for coordination of the activities among the various prime contractors will be 
identified; 

7.4.2. the specific matters to be covered by such authority and responsibility 
will be itemized; and 

7.4.3. the extent of such authority and responsibilities will be provided. 

Unless otherwise provided in the Supplementary General Conditions, OWNER shall 
have sole authority and responsibility in respect of such coordination. 
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ARTICLE 8 - OWNER'S RESPONSIBILITIES 

8.1 Except as otherwise provided in these General Conditions, OWNER shall issue 
all communications to CONTRACTOR through ENGINEER. 

8.2. In case of termination of the employment of ENGINEER, OWNER shall appoint 
an engineer against whom CONTRACTOR makes no reasonable objection, whose 
status under the Contract Documents shall be that of the former ENGINEER. 

8.3. OWNER shall furnish the data required of OWNER under the Contract 
Documents promptly and shall make payments to CONTRACTOR promptly when 
they are due as provided in paragraphs 14.4 and 14.13. 

8.4 OWNER's duties in respect of providing lands and easements and providing 
engineering surveys to establish reference points are set forth in paragraphs 4.1 and 
4.4. Paragraph 4.2 refers to OWNER's identifying and making available to 
CONTRACTOR copies of reports of explorations and tests of subsurface conditions 
at the site and drawings of physical conditions in existing structures at or contiguous 
to the site that have been utilized by ENGINEER in preparing the Contract 
Documents. 

8.5. OWNER's responsibilities in respect of purchasing and maintaining liability and 
property insurance are set forth in paragraphs 5.5 through 5.10. 

8.6. OWNER is obligated to execute Change Orders as indicated in paragraph 10.4. 

8.7. OWNER's responsibility in respect of certain inspections, tests and approvals is 
set forth in paragraph 13.4. 

8.8. In connection with OWNER's right to stop Work or suspend Work, see 
paragraphs 13.10 and 15.1. Paragraph 15.2 deals with OWNER's right to terminate 
services of CONTRACTOR under certain circumstances. 

8.9. The OWNER shall not supervise, direct, or have control or authority over, nor 
be responsible for, CONTRACTOR's means, methods, techniques, sequences or 
procedures of construction or the safety precautions and programs incident thereto, 
or for any failure to CONTRACTOR to comply with Laws and Regulations applicable 
to the furnishing or performance of the Work. OWNER will not be responsible for 
CONTRACTOR's failure to perform or furnish the Work in accordance with the 
Contract Documents. 

8.10. OWNER's responsibility in respect of undisclosed Asbestos, PC B's, 
Petroleum Hazardous Waste or Radioactive Materials uncovered or revealed at the 

' site is set forth in paragraph 4.5. 
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8.11. If and to the extent OWNER has agreed to furnish CONTRACTOR reasonable 
evidence that financial arrangements have been made to satisfy OWNER's 
obligations under the Contract Documents, OWNER's responsibility in respect 
thereof will be as set forth in the Supplementary Conditions. 
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ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 

OWNER's Representative: 

9.1. ENGINEER will be OWNER's representative during the construction period. 
The duties and responsibilities and the limitations of authority of ENGINEER as 
OWNER's representative during construction are set forth in the Contract 
Documents and shall not be extended without written consent of OWNER and 
ENGINEER. 

Visits to Site: 

9.2. ENGINEER will make visits to the site at intervals appropriate to the various 
stages of construction as ENGINEER deems necessary in order to observe as an 
experienced and qualified design professional the progress that has been made and 
the quality of the various aspects of CONTRACTOR's executed Work. Based on 
information obtained during such visits and observations, ENGINEER will endeavor 
for the benefit of OWNER to determine, in general, if the Work is proceeding in 
accordance with the Contract Documents. ENGINEER will not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the 
Work. ENGINEER's efforts will be directed toward providing for OWNER a greater 
degree of confidence that the completed Work will conform generally to the Contract 
Documents. On the basis of such visits and on-site observations, ENGINEER will 
keep OWNER informed of the progress of the Work and will endeavor to guard 
OWNER against defective Work. ENGINEER's visits and on-site observations are 
subject to all the limitations on ENGINEER's authority and responsibility set forth in 
paragraph 9.13, and particularly, but without limitation, during or as a result of 
ENGINEER's on-site visits or observations of CONTRACTOR's Work ENGINEER 
will not supervise, direct, control or have authority over or be responsible for 
CONTRACTOR's means, methods, techniques, sequences or procedures of 
construction, or the safety precautions and programs incident thereto, or for any 
failure of CONTRACTOR to comply with Laws and Regulations applicable to the 
furnishing or performance of the Work. 

Project Representative: 

9.3. If OWNER and ENGINEER agree, ENGINEER will furnish a Resident Project 
Representative to assist ENGINEER in providing more continuous observation of the 
Work. The responsibilities and authority and limitations thereon of any such 
Resident Project Representative and assistants will be as provided in paragraph 
9.13 and in the Supplementary Conditions. If OWNER designates another 
representative or agent to represent OWNER at the site who is not ENGINEER's 
Consultant, agent or employee, the responsibilities and authority and limitations 
thereon of such other persons will be as provided in the Supplementary Conditions. 

GC- 43 CDF006611 
U:\USR\SPECTEXTICDFIGENERAL.DOC 



7 
-,, 

l 

7 
! 

' 

Clarifications and Interpretations: 

9.4. ENGINEER will issue with reasonable promptness such written clarifications or 
interpretations of the requirements of the Contract Documents (in the form of 
Drawings or otherwise) as ENGINEER may determine necessary, which shall be 
consistent with the intent of and reasonably inferable from Contract Documents. 
Such written clarifications and interpretations will be binding on OWNER and 
CONTRACTOR. If OWNER or CONTRACTOR believes that a written clarification or 
interpretation justifies an adjustment in the Contract Price or the Contract Times and 
the parties are unable to agree to the amount or extent thereof, if any, OWNER or 
CONTRACTOR may make a written claim therefor as provided in Article 11 or Article 
12. 

Authorized Variations in Work: 

9.5. ENGINEER may authorize minor variations in the Work from the requirements 
of the Contract Documents which do not involve an adjustment in the Contract Price 
or the Contract Times and are compatible with the design concept of the completed 
Project as a functioning whole as indicated by the Contract Documents. These may 
be accomplished by a Field Order and will be binding on OWNER and also on 
CONTRACTOR who shall perform the Work involved promptly. If OWNER or 
CONTRACTOR believes that a Field Order justifies an adjustment in the Contract 
Price or the Contract Times and the parties are unable to agree as to the amount or 
extent thereof, OWNER or CONTRACTOR may make a written claim therefor as 
provided in Article 11 or 12. 

Rejecting Defective Work: 

9.6. ENGINEER will have authority to disapprove or reject Work which ENGINEER 
believes to be defective, or that ENGINEER believes will not produce a completed 
Project that conforms to the Contract Documents or that will prejudice the integrity of 
the design concept of the completed Project as a functioning whole as indicated by 
the Contract Documents or that will prejudice the integrity of the design concept of 
the completed Project as a functioning whole as indicated by the Contract 
Documents. ENGINEER will also have authority to require special inspection or 
testing of the Work as provided in paragraph 13. 9, whether or not the Work is 
fabricated, installed or completed. 

Shop Drawings, Change Orders, and Payments: 

9.7. In connection with ENGINEER's authority as to Shop Drawings and Samples, 
see paragraphs 6.24 through 6.28 inclusive. 

9.8. In connection with ENGINEER's authority as to Change Orders, see Articles 10, 
11, and 12. 
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9.9. In connection with ENGINEER's authority as to Applications for Payment, see 
Article 14. 

terminations for Unit Prices: 

9.10. !NEER will determine the actual quantities and classification 
Price Work rformed by CONTRACTOR. ENGINEER will revi 
CONTRACTOR t NGINEER's preliminary determinations on s matters before 
rendering a written ·sion thereon (by recommendation an Application for 
Payment or otherwise). GINEER's written decision ereon will be final and 
binding upon OWNER and CO CTOR, unless, · in ten days after the date of 
any such decisions, either OWNE CONTR OR delivers to the other and to 
ENGINEER written notice of intention to al from ENGINEER's decision and: (i) 
an appeal from ENGINEER's decis· is en within the time limits and in 
accordance with the procedures et forth in "bit GC-A, "Dispute Resolution 
Agreement," entered into be en OWNER and CO ACTOR pursuant to Article 
16, or (ii) if no such Dis e Resolution Agreement has be entered into, a formal 
proceeding is instil by the appealing party in a forum of co tent jurisdiction to 
exercise such · ts or remedies as the appealing party may have "th respect to 
ENGINEE ' decision, unless otherwise agreed in writing by O ER and 
CON CTOR. Such appeal will not be subject to the procedures of par aph 
9 

Decisions on Disputes: 

9.11. ENGINEER will be the initial interpreter of the requirements of the Contract 
Documents and judge of the acceptability of the Work thereunder. Claims, disputes 
and other matters relating to the acceptability of the Work or the interpretation of the 
requirements of the Contract Documents pertaining to the performance and 
furnishing of the Work and Claims under Articles 11 and 12 in respect of changes in 
the Contract Price or Contract Times will be referred initially to ENGINEER in writing 
with a request for a formal decision in accordance with this paragraph. Written 
notice of each such claim, dispute or other matter will be delivered by the claimant to 
ENGINEER and the other party to the Agreement promptly (but in no event later than 
thirty days) after the start of the occurrence or event giving rise thereto, and written 
supporting data will be submitted to ENGINEER and the other party within sixty days 
after the start of such occurrence or event unless ENGINEER allows an additional 
period of time for the submission of additional or more accurate data in support of 
such claim, dispute or other matter. The opposing party shall submit any response 
to ENGINEER and the claimant within thirty days after receipt of the claimant's last 
submittal (unless ENGINEER allows additional time). ENGINEER will render a 
formal decision in writing within thirty days after receipt of the opposing party's 
submittal, if any, in accordance with this paragraph. ENGINEER's written decision 
on such claim, dispute or other matter will be final and binding upon OWNER and 
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CONTRACTOR unless: (i) an appeal from ENGINEER's decision is taken within the 
time limits and in accordance with the procedures set forth in EXHIBIT GC-A, 
"Dispute Resolution Agreement," entered into between OWNER and CONTRACTOR 
pursuant to Article 16, or (ii) if no such Dispute Resolution Agreement has been 
entered into, a written notice of intention to appeal from ENGINEER's written 
decision is delivered by OWNER or CONTRACTOR to the other and to ENGINEER 
within thirty days after the date of such decision and a formal proceeding is instituted 
by the appealing party in a forum of competent jurisdiction to exercise such rights or 
remedies as the appealing party may have with respect to such claim, dispute or 
other matter in accordance with applicable Laws and Regulations within sixty days of 
the date of such decision, unless otherwise agreed in writing by OWNER and 
CONTRACTOR. 

9.12. When functioning as interpreter and judge under paragraphs 9.1 O and 9.11, 
ENGINEER will not show partiality to OWNER or CONTRACTOR and will not be 
liable in connection with any interpretation or decision rendered in good faith in such 
capacity. The rendering of a decision by ENGINEER pursuant to paragraphs 9.1 O or 
9.11 with respect to any such claim, dispute or other matter (except any which have 
been waived by the making or acceptance of final payment as provided in paragraph 
14.16) will be a condition precedent to any exercise by OWNER or CONTRACTOR 
of such rights or remedies as either may otherwise have under the Contract 
Documents or by Laws or Regulations in respect of any such claim, dispute or other 
matter pursuant to Article 16. 

9.13. Limitations on ENGINEER's Authority and Responsibilities: 

9.13.1. Neither ENGINEER's authority or responsibility under this Article 9 or 
under any other provision of the Contract Documents nor any decision made by 
ENGINEER in good faith either to exercise or not exercise such authority or 
responsibility or the undertaking, exercise or performance of any authority or 
responsibility by ENGINEER shall create, impose or give rise to any duty owed 
by ENGINEER to CONTRACTOR, any Subcontractor, any Supplier, any other 
person or organization, or to any surety for or employee or agent of any of 
them. 

9.13.2. ENGINEER will not supervise, direct, control or have authority over or 
be responsible for CONTRACTOR's means, methods, techniques, sequences 
or procedures of construction, or the safety precautions and programs incident 
thereto, or for any failure of CONTRACTOR to comply with Laws and 
Regulations applicable to the furnishing or performance of the Work. EN
GINEER will not be responsible for CONTRACTOR's failure to perform or 
furnish the Work in accordance with the Contract Documents. 

9.13.3. ENGINEER will not be responsible for the acts or om1ss1ons of 
CONTRACTOR or of any Subcontractor, any Supplier, or of any other person 
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or organization performing or furnishing any of the Work. 

9.13.4. ENGINEER's review of the final Application of Payment and 
accompanying documentation and all maintenance and operating instructions, 
schedules, guarantees, bonds and certificates of inspection, tests and 
approvals and Other documentation required to be delivered by paragraph 
14.12 will only be to determine generally that their content complies with the 
requirements of, and in the case of certificates of inspections, tests and appro
vals that the results certified indicate compliance with, the Contract Documents. 

9.13.5. The limitations upon authority and responsibility set forth in this 
paragraph 9.13 shall also apply to ENGINEER's Consultants, Resident Project 
Representative and assistants. 
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ARTICLE 10 - CHANGES IN THE WORK 

10.1. Without invalidating the Agreement and without notice to any surety, OWNER 
may, at any time or from lime to time, order additions, deletions or revisions in the 
Work. Such additions, deletions or revisions will be authorized by a Written 
Amendment, a Change Order, or a Work Change Directive. Upon receipt of any 
such document, CONTRACTOR shall promptly proceed with the Work involved 
which will be performed under the applicable conditions of the Contract Documents 
(except as otherwise specifically provided). 

10.2. If OWNER and CONTRACTOR are unable to agree as to the extent, if any, of 
an adjustment in the Contract Price or an adjustment of the Contract Times that 
should be allowed as a result of a Work Change Directive, a claim may be made 
therefor as provided in Article 11 or Article 12. 

10.3. CONTRACTOR shall not be entitled to an increase in the Contract Price or an 
extension of the Contract Times with respect to any Work performed that is not 
required by the Contract Documents as amended, modified and supplemented as 
provided in paragraphs 3.5 and 3.6 except in the case of an emergency as provided 
in paragraph 6.23 or in the case of uncovering Work as provided in paragraph 13.9. 

10.4. OWNER and CONTRACTOR shall execute appropriate Change Orders 
recommended by ENGINEER (or Written Amendments) covering: 

10.4.1. changes in the Work which are (i) ordered by OWNER pursuant to 
paragraph 10.1, (ii) required because of acceptance of defective Work under 
paragraph 13.13 or correcting defective Work under paragraph 13.14, or (iii) 
agreed to by the parties; 

10.4.2. changes in the Contract Price or Contract Times which are agreed to 
by the parties; and 

10.4.3. changes in the Contract Price or Contract Times which embody the 
substance of any written decision rendered by ENGINEER pursuant to 
paragraph 9.11; provided that, in lieu of executing any such Change Order, an 
appeal may be taken from any such decision in accordance with the provisions 
of the Contract Documents and applicable Laws and Regulations, but during 
any such appeal, CONTRACTOR shall carry on the Work and adhere to the 
progress schedule as provided in paragraph 6.29. 
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10.5. If notice of any change affecting the general scope of the Work or the 
provisions of the Contract Documents (including, but not limited to, Contract Price or 
Contract Times) is required by the provisions of any Bond to be given to a surety, 
the giving of any such notice will be CONTRACTOR's responsibility, and the amount 
of each applicable Bond will be adjusted accordingly. 
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ARTICLE 11 - CHANGE OF CONTRACT PRICE 

11.1. The Contract Price constitutes the total compensation (subject to authorized 
adjustments) payable to CONTRACTOR for performing the Work. All duties, 
responsibilities and obligations assigned to or undertaken by CONTRACTOR shall 
be at CONTRACTOR's expense without change in the Contract Price. 

11.2. The Contract Price may only be changed by a Change Order or by a Written 
Amendment. Any claim for an adjustment in the Contract Price shall be based on 
written notice delivered by the party making the claim to the other party and to 
ENGINEER promptly (but in no event later than thirty days) after the start of the 
occurrence or event giving rise to the claim and stating the general nature of the 
claim. Notice of the amount of the claim with supporting data shall be delivered 
within sixty days after the start of such occurrence or event (unless ENGINEER 
allows additional time for claimant to submit additional or more accurate data in 
support of the claim) and shall be accompanied by claimant's written statement that 
the adjustment claimed covers all known amounts to which the claimant is entitled as 
a result of said occurrence or event. All claims for adjustment in the Contract Price 
shall be determined by ENGINEER in accordance with paragraph 9.11 if OWNER 
and CONTRACTOR cannot otherwise agree on the amount involved. No claim for 
an adjustment in the Contract Price will be valid if not submitted in accordance with 
this paragraph 11.2. 

11.3. The value of any Work covered by a Change Order or of any claim for an 
adjustment in the Contract Price will be determined as follows: 

11.3.1. where the Work involved is covered by unit prices contained in the 
Contract Documents, by application of such unit prices to the quantities of the 
items involved (subject to the provisions of paragraphs 11.9.1 through 11.9.3, 
inclusive); 

11.3.2. where the Work involved is not covered by unit prices contained in the 
Contract Documents, by a mutually agreed lump sum (which may include an 
allowance for overhead and profit not necessarily in accordance with paragraph 
11.6.2); 

11.3.3. where the Work involved is not covered by unit prices contained in the 
Contract Documents and agreement to a lump sum is not reached under 
paragraph 11.3.2, on the basis of the Cost of the Work (determined as provided 
in paragraphs 11.4 and 11.5) plus a CONTRACTOR's fee for overhead and 
profit (determined as provided in paragraph 11.6). 
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Cost of the Work: 

11.4. The term Cost of the Work means the sum of all costs necessarily incurred 
and paid by CONTRACTOR in the proper performance of the Work. Except as 
otherwise may be agreed to in writing by OWNER, such costs shall be in amounts 
no higher than those prevailing in the locality of the Project, shall include only the 
following items and shall not include any of the costs itemized in paragraph 11.5: 

11.4.1. Payroll costs for employees in the direct employ of CONTRACTOR in 
the performance of the Work under schedules of job classifications agreed 
upon by OWNER and CONTRACTOR. Such employees shall include without 
limitation superintendents, foremen and other personnel employed full-time at 
the site. Payroll costs for employees not employed full time on the Work shall 
be apportioned on the basis of their time spent on the Work. Payroll costs shall 
include, but not be limited to, salaries and wages plus the cost of fringe benefits 
which shall include social security contributions, unemployment, excise and 
payroll taxes, workers' compensation, health and retirement benefits, bonuses, 
sick leave, vacation and holiday pay applicable thereto. The expenses of 
performing Work after regular working hours, on Saturday, Sunday or legal 
holidays, shall be included in the above to the extent authorized by OWNER. 

11.4.2. Cost of all materials and equipment furnished and incorporated in the 
Work, including costs of transportation and storage thereof, and Suppliers' field 
services required in connection therewith. All cash discounts shall accrue to 
CONTRACTOR unless OWNER deposits funds with CONTRACTOR with which 
to make payments, in which case the cash discounts shall accrue to OWNER. 
All trade discounts, rebates and refunds and returns from sale of surplus 
materials and equipment shall accrue to OWNER, and CONTRACTOR shall 
make provisions so that they may be obtained. 

11.4.3. Payments made by CONTRACTOR to the Subcontractors for Work 
performed or furnished by Subcontractors. If required by OWNER, 
CONTRACTOR shall obtain competitive bids from subcontractors acceptable to 
OWNER and CONTRACTOR and shall deliver such bids to OWNER who will 
then determine, with the advice of ENGINEER, which bids, if any, will be 
accepted. If any subcontract provides that the Subcontractor is to be paid on 
the basis of Cost of the Work Plus a fee, the Subcontractor's Cost of the Work 
and fee shall be determined in the same manner as CONTRACTOR's Cost of 
the Work and fee as provided in paragraphs 11 .4, 11.5, 11.6, and 11.7. All 
subcontracts shall be subject to the other provisions of the Contract Documents 
insofar as applicable. 
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11 .4.4. Costs of special consult~nts (including but not limited to engineers, ¥-
architects, Jesting~ ·rab§r'a!CJries, 'surveyors, attorneys and accountants) / 
employed for servlcesspecifically related to the Work. 

11.4.5. Supplemental costs including the following: 

11.4.5.1. The proportion of necessary transportation, travel and 
subsistence expenses of CONTRACTOR's employees incurred in dis
charge of duties connected with the Work. 

11.4.5.2. Cost, including transportation and maintenance, of all materials, 
supplies, equipment, machinery, appliances, office and temporary facilities 
at the site and hand tools not owned by the Workers, which are consumed 
in the performance of the Work, and cost less market value of such items 
used but not consumed which remain the property of CONTRACTOR. 

11 .4.5.3. Rentals of all construction equipment and machinery and the 
parts thereof whether rented from CONTRACTOR or others in accordance 
with rental agreements approved by OWNER with the advice of 
ENGINEER, and the costs of transportation, loading, unloading, 
installation, dismantling and removal thereof - all in accordance with the 
terms of said rental agreements. The rental of any such equipment, 
machinery or parts shall cease when the use thereof is no longer 
necessary for the Work. 

11.4.5.4. Sales, consumer, use or similar taxes related to the Work, and 
for which CONTRACTOR is liable, imposed by Laws and Regulations. 

11.4.5.5. Deposits lost for causes other than negligence of 
CONTRACTOR, any Subcontractor or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, and 
royalty payments and fees for permits and licenses. 

11.4.5.6. Losses and damages (and related expenses) caused by 
damage to the Work, not compensated by insurance or otherwise, 
sustained by CONTRACTOR in connection with the performance and 
furnishing of the Work (except losses and damages within the deductible 
amounts of property insurance established by OWNER in accordance with 
paragraph 5.9), provided they have resulted from causes other than the 
negligence of CONTRACTOR, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be 
liable. Such losses shall include settlements made with the written 
consent and approval of OWNER. No such losses, damages and 
expenses shall be included in the Cost of the Work for the purposes of 
determining CONTRACTOR's fee. If, however, any such loss or damage 
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requires reconstruction and CONTRACTOR is placed in charge thereof, 
CONTRACTOR shall be paid for services a fee proportionate to that 
stated in paragraph 11.6.2. 

11.4.5.7. The cost of utilities, fuel and sanitary facilities at the site. 

11.4.5.8. Minor expenses such as telegrams, long distance telephone 
calls, telephone services at the site, expressage and similar petty cash 
items in connection with the Work. 

11.4.5.9. Cost of premiums for additional Bonds and insurance required 
because of changes in the Work. 

11.5. The term Cost of the Work shall not include any of the following: 

11.5.1. Payroll costs and other compensation of CONTRACTOR's officers, 
executives, principals (of partnership and sole proprietorships), general 
managers, engineers, architects, estimators, attorneys, auditors, accountants, 
purchasing and contracting agents, expediters, timekeepers, clerks and other 
personnel employed by CONTRACTOR whether at the site or in CON
TRACTOR's principal or a branch office for general administration of the Work 
and not specifically included in the agreed upon schedule of job classifications 
referred to in paragraph 11.4.1 or specifically covered by paragraph 11.4.4 - all 
of which are to be considered administrative costs covered by the 
CONTRACTOR's fee. 

11.5.2. Expenses of CONTRACTOR's principal and branch offices other than 
CONTRACTOR's office at the site. 

11.5.3. Any part of CONTRACTOR's capital expenses, including interest on 
CONTRACTOR's capital employed for the Work and charges against 
CONTRACTOR for delinquent payments. 

11.5.4. Cost of premiums for all Bonds and for all insurance whether or not 
CONTRACTOR is required by the Contract Documents to purchase and 
maintain the same (except for the cost of premiums covered by subparagraph 
11.4.5.9 above). 

11.5.5. Costs due to the negligence of CONTRACTOR, any Subcontractor, or 
anyone directly or indirectly employed by any of them for whose acts any of 
them may be liable, including but not limited to, the correction of defective 
Work, dispose of materials or equipment wrongly supplied and making good 
any damage to property. 

GC- 53 
U:IUSRISPECTEXTICDFIGENERALDOC CDF006621 



-,, ,, 
J 

7 

~ 

' 

""' 'I 

Li 

r-, 
' I I., J 

I __ ! 

D 
r1 •. I 
I .1 

[l ' ' 

n 

Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in paragraph 11.4. 

11.6. The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit 
shall be determined as follows: 

11.6.1. a mutually acceptable fixed fee; or 

11.6.2. if a fixed fee is not agreed upon, then a fee based on the following 
percentages of the various portions of the Cost of the Work: 

11.6.2.1. for costs incurred under paragraphs 11.4.1 and 11.4.2, the 
CONTRACTOR's fee shall be fifteen percent; 

11.6.2.2. for costs incurred under paragraph 11.4.3, the CONTRACTOR's 
fee shall be five percent; 

11.6.2.3. where one or more tiers of subcontracts are on the basis of Cost 
of the Work plus a fee and no fixed fee is agreed upon, the intent of 
paragraphs 11.4.1, 11.4.2, 11.4.3, and 11.6.2 is that the Subcontractor 
who actually performs or furnishes the Work, at whatever tier, will be paid 
a fee of fifteen percent of the costs incurred by such Subcontractor under 
paragraphs 11.4.1 and 11.4.2 and that any higher tier Subcontractor and 
CONTRACTOR will each be paid a fee of five percent of the amount paid 
to the next lower tier Subcontractor; 

11.6.2.4. no fee shall be payable on the basis of costs itemized under 
paragraphs 11 .4.4, 11.4.5 and 11.5; 

11.6.2.5. the amount of credit to be allowed by CONTRACTOR to 
OWNER for any change which results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a deduction in 
CONTRACTOR's fee by an amount equal to five percent of such net 
decrease; and 

11.6.2.6. when both additions and credits are involved in any one change, 
the adjustment in CONTRACTOR's fee shall be computed on the basis of 
the net change in accordance with paragraphs 11.6.2.1 through 11.6.2.5, 
inclusive. 

11.7. Whenever the cost of any Work is to be determined pursuant to paragraphs 
11.4 and 11.5, CONTRACTOR will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in form 
acceptable to ENGINEER an itemized cost breakdown together with supporting data. 
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Cash Allowances: 

11.8. It is understood that CONTRACTOR has included in the Contract Price all 
allowances so named in the Contract Documents and shall cause the Work so 
covered to be furnished and performed for such sums as may be acceptable to 
OWNER and ENGINEER. CONTRACTOR agrees that: 

11.8.1. the allowances include the cost to CONTRACTOR (less any applicable 
trade discounts) of materials and equipment required by the allowances to be 
delivered at the site, and all applicable taxes; and 

11.8.2. CONTRACTOR's cots for unloading and handling on the site, labor, 
installation costs, overhead, profit and other expenses contemplated for the 
allowances have been included in the Contract Price and not in the allowances 
and no demand for additional payment on account of any of the foregoing will 
be valid. 

Prior to final payment, an appropriate Change Order will be issued as 
recommended by ENGINEER to reflect actual amounts due CONTRACTOR on 
account of Work covered by allowances, and the Contract Price shall be 
correspondingly adjusted. 

11.9. Unit Price Work: 

11.9.1. Where the Contract Documents provide that all or part of the Work is to 
be Unit Price Work, initially the Contract Price will be deemed to include for all 
Unit Price Work an amount equal to the sum of the established unit price for 
each separately identified item of Unit Price Work times the estimated quantity 
of each item as indicated in the Agreement. The estimated quantities of items 
of Unit Price Work are not guaranteed and are solely for the purpose of 
comparison of Bids and determining an initial Contract Price. Determinations of 
the actual quantities and classifications of Unit Price Work performed by 
CONTRACTOR will be made by ENGINEER in accordance with paragraph 
9.10. 

11.9.2. Each unit price will be deemed to include an amount considered by 
CONTRACTOR to be adequate to cover CONTRACTOR's overhead and profit 
for each separately identified item. 

11.9.3. OWNER or CONTRACTOR may make a claim for an adjustment in the 
Contract Price in accordance with Article 11 if: 

11.9.3.1. the quantity of any item of Unit Price Work performed by 
CONTRACTOR differs materially and significantly from the estimated 
quantity of such item indicated in the Agreement; and 
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11.9.3.2. there is no corresponding adjustment with respect to any other 
item of Work; and 

11.9.3.3. if CONTRACTOR believes that CONTRACTOR is entitled to an 
increase in Contract Price as a result of having incurred additional 
expenses or OWNER believes that OWNER is entitle to a decrease in 
Contract Price and the parties are unable to agree as to the amount of any 
such increase or decrease. 
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ARTICLE 12 - CHANGE OF CONTRACT TIMES 

12.1. The Contract Times (or Milestones) may only be changed by a Change Order 
or a Written Amendment. Any claim for an adjustment of the Contract Times ( or 
Milestones) shall be based on written notice delivered by the party making the claim 
to the other party and to ENGINEER promptly (but in no event later than thirty days) 
after occurrence of the event giving rise to the claim and stating the general nature 
of the claim. Notice of the extent of the claim with supporting data shall be delivered 
within sixty days after such occurrence (unless ENGINEER allows an additional 
period of time to ascertain more accurate data in support of the claim) and shall be 
accompanied by the claimant's written statement that the adjustment claimed is the 
entire adjustment to which the claimant has reason to believe it is entitled as a result 
of the occurrence of said event. All claims of adjustment in the Contract Times (or 
Milestones) shall be determined by ENGINEER in accordance with paragraph 9.11 if 
OWNER and CONTRACTOR cannot otherwise agree. No claim for an adjustment in 
the Contract Times (or Milestones) will be valid if not submitted in accordance with 
the requirements of this paragraph 12.1. 

12.2. All time limits stated in the Contract Documents are of the essence of the 
Agreement. 

12.3. Where CONTRACTOR is prevented from completing any part of the Work 
within the Contract Times (or Milestones) due to delay beyond the control of 
CONTRACTOR, the Contract Times (or Milestones) will be extended in an amount 
equal to the time lost due to such delay if a claim is made therefor as provided in 
paragraph 12.1. Delays beyond the control of CONTRACTOR shall include, but not 
be limited to, acts or neglect by OWNER, acts or neglect of utility owners or other 
contractors performing other work as contemplated by Article 7, fires, floods, 
epidemics, abnormal weather conditions or acts of God. Delays attributable to and 
within the control of a Subcontractor or Supplies shall be deemed to be delays within 
the control of CONTRACTOR. 

12.4. Where CONTRACTOR is prevented from completing any part of the Work 
within the Contract Times (or Milestones) due to delay beyond the control of both 
OWNER and CONTRACTOR, an extension of the Contract Times (or Milestones) in 
an amount equal to the time lost due to such delay shall be CONTRACTOR's sole 
and exclusive remedy for such delay. In no event shall OWNER be liable to 
CONTRACTOR, any Subcontractor, any Supplier, any other person or organization, 
or to any surety for or employee or agent of any of them, for damages arising out of 
or resulting from (i) delays caused by or within the control of CONTRACTOR, or (ii) 
delays beyond the control of both parties including but not limited to fires, floods, 
epidemics, abnormal weather conditions, acts of God or acts or neglect by utility 
owners or other contractors performing other work as contemplated by Article 7. 
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ARTICLE 13 - TEST AND INSPECTIONS; CORRECTION, REMOVAL OR 
ACCEPTANCE OF DEFECTIVE WORK 

13.1. Notice of Defects: Prompt notice of all defective Work to which OWNER or 
ENGINEER have actual knowledge will be given to CONTRACTOR. All defective 
Work may be rejected, corrected or accepted as provided in this Article 13. 

Access to Work: 

13.2. OWNER, ENGINEER, ENGINEER's Consultants, other representatives and 
.,, personnel of OWNER, independent testing laboratories and governmental agencies 

with jurisdictional interest will have access to the Work at reasonable times for their 
observation, inspecting and testing. CONTRACTOR shall provide them proper and 

_,, safe conditions for such access and advise them of CONTRACTOR's site safety 
procedures and programs so that they may comply therewith as applicable. 
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Tests and Inspections: 

13.3. CONTRACTOR shall give ENGINEER timely notice of readiness of the Work 
for all required inspections, tests or approvals, and shall cooperate with inspection 
and testing personnel to facilitate required inspections or tests. 

13.4. OWNER shall employ and pay for the services of an independent testing 
laboratory to perform all inspections, tests, or approvals required by the Contract 
Documents except: 

13.4.1. for inspections, tests or approvals covered by paragraph 13.5 below; 

13.4.2. that costs incurred in connection with tests or inspections conducted 
pursuant to paragraph 13. 9 below shall be paid as 
provided in said paragraph 13.9; and 

13.4. 3. as otherwise specifically provided in the Contract Documents. 

13.5. If Laws or Regulations of any public body having jurisdiction require any Work 
(or part thereof) specifically to be inspected, tested or approved by an employee or 
other representative of such public body, CONTRACTOR shall assume full 
responsibility for arranging and obtaining such inspections, tests or approvals, pay 
all costs in connection therewith, and furnish ENGINEER the required certificates of 
inspection, or approval. CONTRACTOR shall also be responsible for arranging and 
obtaining and shall pay all costs in connection with any inspections, tests or 
approvals required for OWNER's and ENGINEER's acceptance of materials or 
equipment to be incorporated in the Work, or of materials, mix designs, or equipment 
submitted for approval prior to CONTRACTOR's purchase there for incorporation in 
the Work. 
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is covered by CONTRACTOR without written concurrence of ENGINEER, it must, if 
requested by ENGINEER, be uncovered for observation. 

13.7. Uncovering Work as provided in paragraph 13.6 shall be at CONTRACTOR's 
expense unless CONTRACTOR has given ENGINEER timely notice of 
CONTRACTOR's intention to cover the same and ENGINEER has not acted with 
reasonable promptness in response to such notice. 

Uncovering Work: 

13.8. If any Work is covered contrary to the written request of ENGINEER, it must, if 
requested by ENGINEER, be uncovered for ENGINEER's observation and replaced 
at CONTRACTOR's expense. 

13.9. If ENGINEER considers it necessary or advisable that covered Work be 
observed by ENGINEER or inspected or tested by others, CONTRACTOR, at 
ENGINEER's request, shall uncover, expose or otherwise make available for 
observation, inspection or testing as ENGINEER may require, that portion of the 
Work in question, furnishing all necessary labor, material and equipment. If it is 
found that such Work is defective, CONTRACTOR shall pay all claims, costs, losses 
and damages caused by, arising out of or resulting from such uncovering, exposure, 
observation, inspection and testing and of satisfactory replacement or reconstruction 
(including but not limited to all costs of repair or replacement of work of others); and 
OWNER shall be entitled to an appropriate decrease in the Contract Price, and, if 
the parties are unable to agree as to the amount thereof, may make a claim therefor 
as provided in Article 11. If, however, such Work is not found to be defective, 
CONTRACTOR shall be allowed an increase in the Contract Price or an extension of 
the Contract Times (or Milestones), or both, directly attributable to such uncovering, 
exposure, observation, inspection, testing, replacement and reconstruction; and, if 
the parties are unable to agree as to the amount or extent thereof, CONTRACTOR 
may make a claim therefor as provided in Articles 11 and 12. 

OWNER May Stop the Work: 

13.10. If the Work is defective, or CONTRACTOR fails to supply sufficient skilled 
workers or suitable materials or equipment, or fails to furnish or perform the Work in 
such a way that the completed Work will conform to the Contract Documents, 
OWNER may order CONTRACTOR to stop the Work, or any portion thereof, until 
the cause for such order has been eliminated; however, this right of OWNER to stop 
the Work shall not give rise to any duty on the part of OWNER to exercise this right 
for the benefit of CONTRACTOR or any surety or other party. 
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Correction or Removal of Defective Work: 

13.11. If required by ENGINEER, CONTRACTOR shall promptly, as directed, either 
correct all defective Work, whether or not fabricated, installed or completed, or, if the 
Work has been rejected by ENGINEER, remove it from the site and replace it with 
Work that is not defective. CONTRACTOR shall pay all claims, costs, losses and 
damages caused by or resulting from such correction or removal (including but not 
limited to all costs of repair or replacement of work of others). 

13.12. Correction Period: 

13.12.1. If within one year after the date of Substantial Completion or such 
longer period of time as may be prescribed by Laws or Regulations or by the 
terms of any applicable special guarantee required by the Contract Documents 
or by any specific provisions of the Contract Documents, any Work is found to 
be defective, CONTRACTOR shall promptly, without cost to OWNER and in 
accordance with OWNER's written instructions: (i) correct such defective 
Work, or, if it has been rejected by OWNER, remove ii from the site and replace 
it with Work that is not defective, and (ii) satisfactorily correct or remove and 
replace any damage to other Work or the work of others resulting therefrom. If 
CONTRACTOR does not promptly comply with the terms of such instructions, 
or in an emergency where delay would cause serious risk or loss or damage, 
OWNER may have the defective Work corrected or the rejected Work removed 
and replaced, and all claims, costs, losses and damages caused by or resulting 
from such removal and replacement (including but not limited to all costs of 
repair or replacement of work of others) will be paid by CONTRACTOR. 

13.12.2. In special circumstances where a particular item of equipment is 
placed in continuous services before Substantial Completion of all the Work, 
the correction period for that item may start to run from an earlier date if so 
provided in the Specifications or by Written Amendment. 

13.12.3. Where defective Work (and damage to other Work resulting 
therefrom) has been corrected, removed or replaced under this paragraph 
13.12, the correction period hereunder with respect to such Work will be 
extended for an additional period of one year after such correction or removal 
and replacement has been satisfactorily completed. 

Acceptance of Defective Work: 
c' 

I; : 13.13. If, instead of requiring correction or removal and replacement of defective 
Work, OWNER (and, prior to ENGINEER's recommendation of final payment, also 

r-1 ENGINEER) prefers to accept it, OWNER may do so. CONTRACTOR shall pay all 
i! claims, costs, losses and damages attributable to OWNER's evaluation of and 

determination to accept such defective Work (such costs to be approved by 

n L __ . 
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ENGINEER as to reasonableness). If any such acceptance occurs prior to 
ENGINEER's recommendation of final payment, a Change Order will be issued 
incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and OWNER shall be entitled to an appropriate decrease in the Contract 
Price, and, if the parties are unable to agree as to the amount thereof, OWNER may 
make a claim therefor as provided in Article 11. If the acceptance occurs after such 
recommendation, an appropriate amount will be paid by CONTRACTOR to OWNER. 

OWNER May Correct Defective Work: 

13.14. If CONTRACTOR fails within a reasonable time after written notice from 
ENGINEER to correct defective Work or to remove and replace rejected Work as 
required by ENGINEER in accordance with paragraph 13.11, or if CONTRACTOR 
fails to perform the Work in accordance with the Contract Documents, or if 
CONTRACTOR fails to comply with any other provisions of the Contract Documents, 
OWNER may, after seven days' written notice to CONTRACTOR, correct and 
remedy such deficiency. In exercising the rights and remedies under this paragraph 
OWNER shall proceed expeditiously. In connection with such corrective and 
remedial action, OWNER may exclude CONTRACTOR from all or part of the site, 
take possession of all or part of the Work, and suspend CONTRACTOR's services 
related thereto, take possession of CONTRACTOR's tools, appliances, construction 
equipment and machinery at the site and incorporate in the Work all materials and 
equipment stored at the site or for which OWNER has paid CONTRACTOR but 
which are stored elsewhere. CONTRACTOR shall allow OWNER, OWNER's 
representatives, agents and employees, OWNER's other contractors and 
ENGINEER and ENGINEER's Consultant access to the site to enable OWNER to 
exercise the rights and remedies under this paragraph. All claims, costs, losses and 
damages incurred or sustained by OWNER in exercising such rights and remedies 
will be charged against CONTRACTOR and a Change Order will be issued 
incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and OWNER shall be entitled to an appropriate decrease in the Contract 
Price, and, if the parties are unable to agree as to the amount thereof, OWNER may 
make a claim therefor as provided in Article 11. Such claims, costs, losses and 
damages will include but not be limited to all costs of repair or replacement of work 
of others destroyed or damaged by correction, removal or replacement of 
CONTRACTOR's defective Work. CONTRACTOR shall not be allowed an extension 
of the Contract Times (or Milestones) because of any delay in the performance of 
the Work attributable to the exercise by OWNER of OWNER's rights and remedies 
hereunder. 
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ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 

Schedule of Values: 

14.1. The schedule of values established as provided in paragraph 2.9 will serve as 
the basis for progress payments and will be incorporated into a form of Application 
for Payment acceptable to ENGINEER. Progress payments on account of Unit Price 
Work will be based on the number of units completed. 

Application for Progress Payments: 

14.2. At least twenty days before the date established for each progress payment 
(but not more often than once a month), CONTRACTOR shall submit to ENGINEER 
for review an Application for Payment filled out and signed by CONTRACTOR 
covering the Work completed as of the date of the Application and accompanied by 
such supporting documentation as is required by the Contract Documents. If 
payment is requested on the basis of materials and equipment not incorporated in 
the Work but delivered and suitably stored at the site or at another location agreed 
to in writing, the Application for Payment shall also be accompanied by a bill of sale, 
invoice or other documentation warranting that OWNER has received the materials 
and equipment free and clear of all Liens and evidence that the materials and 
equipment are covered by appropriate property insurance and other arrangements to 
protect OWNER's interest therein, all of which will be satisfactory to OWNER. The 
amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

CONTRACTOR's Warranty of Title: 

14.3. CONTRACTOR warrants and guarantees that title to all Work, materials and 
equipment covered buy any Application for Payment, whether incorporated in the 
Project or not, will pass to OWNER no later than the time of payment free and clear 
of all Liens. 

Review of Application for Progress Payment: 

14.4. ENGINEER will, within ten days after receipt of each Application for Payment, 
either indicate in writing a recommendation of payment and present the Application 
to OWNER, or return the Application to CONTRACTOR indicating in writing 
ENGINEER's reason for refusing or recommend payment. In the latter case, 
CONTRACTOR may make the necessary corrections and resubmit the Application. 
Ten days after presentation of the Application for Payment to OWNER with 
ENGINEER's recommendation, the amount recommended will (subject to the 
provisions of the last sentence of paragraph 14.7) become due and when due will be 
paid by OWNER to CONTRACTOR. 
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14.5. ENGINEER's recommendation of any payment requested in an Application for 
Payment will constitute a representation by ENGINEER to OWNER, based on 
ENGINEER's on-site observations of the executed Work as an experienced and 
qualified design professional and on ENGINEER's review of the Application for 
Payment and the accompanying data and schedules, that to the best of 
ENGINEER's knowledge, information and belief: 

14.5.1. the Work has progressed to the point indicated, 

14.5.2. the quality of the Work is generally in accordance with the Contract 
Documents (subject to an evaluation of the Work as a functioning whole prior to 
or upon Substantial Completion, to the results of any subsequent tests called 
for in the Contract Documents, to a final determination of quantities and 
classifications for Unit Price Work under paragraph 9.10, and to any other qual
ifications stated in the recommendation), and 

14.5.3. the conditions precedent to CONTRACTOR's being entitled to such 
payment appear to have been fulfilled in so far as it is ENGINEER's 
responsibility to observe the Work. 

However, by recommending any such payment ENGINEER will not thereby be 
deemed to have represented that: (i) exhaustive or continuous on-site inspections 
have been made to check the quality or the quantity of the Work beyond the 
responsibilities specifically assigned to ENGINEER in the Contract Documents or (ii) 
that there may not be other matters or issues between the parties that might entitle 
CONTRACTOR to be paid additionally by OWNER or entitle OWNER to withhold 
payment to CONTRACTOR. 

14.6. ENGINEER's recommendation of any payment, including final payment, shall 
not mean that ENGINEER is responsible for CONTRACTOR's means, methods, 
techniques, sequences or procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of CONTRACTOR to comply with Laws 
and Regulations applicable to the furnishing or performance of Work, or for any 
failure of CONTRACTOR to perform or furnish Work in accordance with the Contract 
Documents. 

14.7. ENGINEER may refuse to recommend the whole or any part of any payment if, 
in ENGINEER's opinion, it would be incorrect to make the representations to 
OWNER referred to in paragraph 14.5. ENGINEER may also refuse to recommend 
any such payment, or, because of subsequently discovered evidence or the results 
of subsequent inspections or tests, nullify any such payment previously recommend, 
to such extent as may be necessary in ENGINEER's opinion to protect OWNER from 
loss because: 
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14. 7 .1. the work is defective, or completed Work has been damaged requiring 
correction or replacement, 

14.7.2. the Contract Price has been reduced by Written Amendment or Change 
Order, 

14.7.3. OWNER has been required to correct defective Work or complete 
Work in accordance with paragraph 13.14, or 

14.7.4. ENGINEER has actual knowledge of the occurrence of any of the 
events enumerated in paragraphs 15.2.1 through 15.2.4 inclusive. 

OWNER may refuse to make payment of the full amount recommended by 
ENGINEER because: 

14.7.5. claims have been made against OWNER on account of 
CONTRACTOR's performance or furnishing of the Work, 

14.7.6. Liens have been filed in connection with the Work, except where 
CONTRACTOR has delivered a specific Bond satisfactory to OWNER to 
secure the satisfaction and discharge of such Liens. 

14.7.7. there are other items entitling OWNER to a set-off against the amount 
recommended, or 

14.7.8. OWNER has actual knowledge of the occurrence of any of the events 
enumerated in paragraphs 14.7.1 through 14.7.3 or paragraphs 15.2.1 through 
15.2.4 inclusive; but OWNER must give CONTRACTOR immediate written 
notice (with a copy to ENGINEER) stating the reasons for such action and 
promptly pay CONTRACTOR the amount so withheld, or any adjustment 
thereto agreed to by OWNER and CONTRACTOR, when CONTRACTOR cor
rects to OWNER's satisfaction the reasons for such action. 

Substantial Completion: 

14.8. When CONTRACTOR considers the entire Work ready for its intended use 
CONTRACTOR shall notify OWNER and ENGINEER in writing that the entire Work 
is substantially complete (except for items specifically listed by CONTRACTOR as 
incomplete) and request that ENGINEER issue a certificate of Substantial Comple
tion. Within a reasonable time thereafter, OWNER, CONTRACTOR and ENGINEER 
shall make an inspection of the Work to determine the status of completion. If 
ENGINEER dose not consider the Work substantially complete, ENGINEER will 
notify CONTRACTOR in writing giving the reason therefor. If ENGINEER consider 
the Work substantially complete, ENGINEER will prepare and deliver to OWNER a 
tentative certificate of Substantial Completion which shall fix the date of Substantial 
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Completion. There shall be attached to the certificate a tentative list of items to be 
completed or corrected before final payment. OWNER shall have seven days after 
receipt of the tentative certificate during which to make written objection to 
ENGINEER as to any provisions of the certificate or attached list. If, after 
considering such objections, ENGINEER concludes that the Work is not 
substantially complete, ENGINEER will within fourteen days after submission of the 
tentative certificate to OWNER notify CONTRACTOR in writing, stating the reasons 
therefor. If, after consideration of OWNER's objections, ENGINEER considers the 
Work substantially complete, ENGINEER will within said fourteen days execute and 
deliver to OWNER and CONTRACTOR a definitive certificate of Substantial 
Completion (with a revised tentative list of items to be completed or corrected) 
reflecting such changes from the tentative certificate as ENGINEER believes justified 
after consideration of any objections from OWNER. At the time of delivery of the 
tentative certificate of Substantial Completion ENGINEER will deliver to OWNER 
and CONTRACTOR a written recommendation as to division of responsibilities 
pending final payment between OWNER and CONTRACTOR with respect to 
security, operation, safety, maintenance, heat, utilities, insurance and warranties and 
guarantees. Unless OWNER and CONTRACTOR agree otherwise in writing and so 
inform ENGINEER in writing prior to ENGINEER's issuing the definitive certificate of 
Substantial Completion, ENGINEER's aforesaid recommendation will be binding on 
OWNER and CONTRACTOR until final payment. 

14.9. OWNER shall have the right to exclude CONTRACTOR from Work after the 
date of.Substantial Completion, but OWNER shall allow CONTRACTOR reasonable 
access to complete or correct items on the tentative list. 

Partial Utilization: 

14.10. Use by OWNER at OWNER's option of any substantially completed part of 
the Work which: (i) has specifically been identified in the Contract Documents, or (ii) 
OWNER, ENGINEER and CONTRACTOR agree constitutes a separately 
functioning and usable part of the Work that can be used by OWNER for its intended 
purpose without significant interference with CONTRACTOR's performance of the 
remainder of the Work, may be accomplished prior to Substantial Completion of all 
the Work subject to the following: 

14.10.1. OWNER at any time may request CONTRACTOR in writing to permit 
OWNER to use any such part of the Work which OWNER believes to be ready 
for its intended use and substantially complete. If CONTRACTOR agrees that 
such part of the Work is substantially complete, CONTRACTOR will certify to 
OWNER and ENGINEER that such part of the Work is substantially complete 
and request ENGINEER to issue a certificate of Substantial Completion for that 
part of the Work. CONTRACTOR at any time may notify OWNER and 
ENGINEER in writing that CONTRACTOR considers any such part of the Work 
ready for its intended use and substantially complete and request ENGINEER 
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to issue a certificate of Substantial Completion for that part of the Work. Within 
a reasonable time after either such request, OWNER, CONTRACTOR and 
ENGINEER shall make an inspection of that part of the Work to determine its 
status of completion. If ENGINEER does not consider that part of the Work to 
be substantially complete, ENGINEER will notify OWNER and CONTRACTOR 
in writing giving the reasons therefor. If ENGINEER considers that part of the 
Work to be substantially complete, the provisions of paragraphs 14.8 and 14.9 
will apply with respect to certification of Substantial Completion of that part of 
the Work and the division of responsibility in respect thereof and access 
thereto. 

14.10.2. No occupancy or separate operation of part of the Work will be 
accomplished prior to compliance with the requirements of paragraph 5.15 in 
respect of property insurance. 

Final Inspection: 

14.11. Upon written notice from CONTRACTOR that the entire Work or an agreed 
portion thereof is complete, ENGINEER will make a final inspection with OWNER 
and CONTRACTOR and will notify CONTRACTOR in writing of all particulars in 
which this inspection reveals that the Work is incomplete or defective. 
CONTRACTOR shall immediately take such measures as are necessary to complete 
such Work or remedy such deficiencies. 

Final Application for Payment: 

14.12. After CONTRACTOR has completed all such corrections to the satisfaction 
of ENGINEER and delivered in accordance with the Contract Documents all 
maintenance and operating instructions, schedules, guarantees, Bonds, certificates 
or other evidence of insurance required by paragraph 5.4, certificates of inspection, 
marked-up record documents (as provided in paragraph 6.19) and other documents, 
CONTRACTOR may make application for final payment following the procedure for 
progress payments. The final Application for Payment shall be accompanied (except 
as previously delivered) by: (i) all documentation called for in the Contract 
Documents, including but not limited to the evidence of insurance required by 
subparagraph 5.4.13, (ii) consent of the surety, if any, to final payment, and (iii) 
complete and legally effective releases or waivers (satisfactory to OWNER) of all 
Liens arising out of or filed in connection with the Work. In lieu of such releases or 
waivers of Liens and as approved by OWNER, CONTRACTOR may furnish receipts 
or releases in full and an affidavit of CONTRACTOR that: (i) the release and 
receipts include all labor, services, material and equipment for which a Lien could be 
filed, and (ii) all payrolls, material and equipment bills and other indebtedness 
connected with the Work for which OWNER or OWNER's property might in any way 
be responsible have been paid or otherwise satisfied. If any Subcontractor or 
Supplier fails to furnish such a release or receipt in full, CONTRACTOR may furnish 
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a Bond or other collateral satisfactory to OWNER to indemnify OWNER against any 
Lien. 

Final Payment and Acceptance: 

14.13. If, on the basis of ENGINEER's observation of the Work during construction 
and final inspection, and ENGINEER's review of the final Application of Payment and 
accompanying documentation as required by the Contract Documents, ENGINEER 
is satisfied that the Work has been completed and CONTRACTOR's other obliga
tions under the Contract Documents have been fulfilled, ENGINEER will, within ten 
days after receipt of the final Application for Payment, indicate in writing 
ENGINEER's recommendation of payment and present the Application to OWNER 
for payment. At the same time ENGINEER will also give written notice to OWNER 
and CONTRACTOR that the Work is acceptable subject to the provisions of 
paragraph 14.15. Otherwise, ENGINEER will return the Application to 
CONTRACTOR, indicating in writing the reasons for refusing to recommend final 
payment, in which case CONTRACTOR shall make the necessary corrections and 
resubmit the Application. Thirty days after the presentation to OWNER of the 
Application and accompanying documentation, in appropriate form and substance 
and with ENGINEER's recommendation and notice of acceptability, the amount 
recommended by ENGINEER will become due and will be paid by OWNER to 
CONTRACTOR. 

14.14. If, through no fault of CONTRACTOR, final completion of the Work is 
significantly delayed and if ENGINEER so confirms, OWNER shall, upon receipt of 
CONTRACTOR's final Application for Payment and recommendation of ENGINEER, 
and without terminating the Agreement, make payment of the balance due for that 
portion of the Work fully completed and accepted. If the remaining balance to be 
held by OWNER for Work not fully completed or corrected is less than the retainage 
stipulated in the Agreement, and if Bonds have been furnished as required in 
paragraph 5.1, the written consent of the surety to the payment of the balance due 
for that portion of the Work fully completed and accepted shall be submitted by 
CONTRACTOR to ENGINEER with the Application for such payment. Such 
payment shall be made under the terms and conditions governing final payment, 
except that it shall not constitute a waiver of claims. 
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Wavier of Claims: 

14.15. The making and acceptance of final payment will constitute: 

14.15.1. a waiver of all claims by OWNER against CONTRACTOR, except 
claims arising from unsettled Liens, from defective Work appearing after final 
inspection pursuant to paragraph 14.11, from failure to comply with the Contract 
Documents or the terms of any special guarantees specified therein, or from 
CONTRACTOR's continuing obligations under the Contract Documents; and 

14.15.2. a waiver of all claims by CONTRACTOR against OWNER other than 
those previously make in writing and still unsettled. 
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ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION 

OWNER May Suspend Work: 

15.1. At any time and without cause, OWNER may suspend the Work or any portion 
thereof for a period of not more than ninety days by notice in writing to 
CONTRACTOR and ENGINEER which will fix the date on which Work will be 
resumed. CONTRACTOR shall resume the Work on the date so fixed. 
CONTRACTOR shall be allowed an adjustment in the Contract Price or an extension 
of the Contract Times, or both, directly attributable to any such suspension if 
CONTRACTOR makes an approved claim therefor as provided in Articles 11 and 12. 

OWNER May Terminate: 

15.2. Upon the occurrence of any one or more of the following events: 

15.2.1. if CONTRACTOR persistently fails to perform the Work in accordance 
with the Contract Documents (including, but not limited to, failure to supply 
sufficient skilled workers or suitable materials or equipment or failure to adhere 
to the progress schedule established under paragraph 2.9 as adjusted from 
time to time pursuant to paragraph 6.6); 

15.2.2. if CONTRACTOR disregards Laws or Regulations of any public body 
having jurisdiction; 

15.2.3. if CONTRACTOR disregards the authority of ENGINEER; or 

15.2.4. if CONTRACTOR otherwise violates in any substantial way any 
provisions of the Contract Documents; 

OWNER may, after giving CONTRACTOR (and the surety, if any,) seven days' 
written notice and to the extent permitted by Laws and Regulations, terminate the 
services of CONTRACTOR, exclude CONTRACTOR from the site and take 
possession of the Work and of all CONTRACTOR's tools, appliances, construction 
equipment and machinery at the site and use the same to the full extent they could 
be used by CONTRACTOR (without liability to CONTRACTOR for trespass or 
conversion), incorporate in the Work all materials and equipment stored at the site or 
for which OWNER has paid CONTRACTOR but which are stored elsewhere, and 
finish the Work as OWNER may deem expedient. In such case CONTRACTOR 
shall not be entitled to receive any further payment until the Work is finished. If the 
unpaid balance of the Contract Price exceeds all claims, costs, losses and damages 
sustained by OWNER arising out of or resulting from completing the Work such 
excess will be paid to CONTRACTOR. If such claims, costs, losses and damages 
exceed such unpaid balance, CONTRACTOR shall pay the difference to OWNER. 
Such claims, costs, losses and damages incurred by OWNER will be reviewed by 
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ENGINEER as to their reasonableness and when so approved by ENGINEER 
incorporated in a Change Order, provided that when exercising any rights or 
remedies under this paragraph OWNER shall not be required to obtain the lowest 
price for the Work performed. 

15.3. Where CONTRACTOR's services have been so terminated by OWNER, the 
termination will not affect any rights or remedies of OWNER against CONTRACTOR 
then existing or which may thereafter accrue. Any retention or payment of moneys 
due CONTRACTOR by OWNER will not release CONTRACTOR from liability. 

15.4. Upon seven days' written notice to CONTRACTOR and ENGINEER, OWNER 
may, without cause and without prejudice to any other right or remedy of OWNER, 
elect to terminate the Agreement. In such case, CONTRACTOR shall be paid 
(without duplication of any items): 

15.4.1. for completed and acceptable Work executed in accordance with the 
Contract Documents prior to the effective date of termination, including fair and 
reasonable sums for overhead and profit on such Work; 

15.4.2. for expenses sustained prior to the effective date of termination in 
performing services and furnishing labor, materials or equipment as required by 
the Contract Documents in connection with uncompleted Work, plus fair and 
reasonable sums for overhead and profit on such expenses; 

15.4.3. for all claims, costs, losses and damages incurred in settlement of 
terminated contracts with Subcontractors, Suppliers and others; and 

15.4.4. for reasonable expenses directly attributable to termination. 

CONTRACTOR shall not be paid on account of loss of anticipated profits or revenue 
or other economic loss arising out of or resulting from such termination. 

CONTRACTOR May Stop Work or Terminate: 

15.5. If, through no act or fault of CONTRACTOR, the Work is suspended for a 
period of more than ninety days by OWNER or under an order of court or other 
public authority, or ENGINEER fails to act on any Application for Payment within 
thirty days after it is submitted or OWNER fails for thirty days to pay CONTRACTOR 
any sum finally determined to be due, then CONTRACTOR may, upon seven days' 
written notice to OWNER and ENGINEER, and provided OWNER or ENGINEER do 
not remedy such suspension or failure within that time, terminate the Agreement and 
recover from OWNER payment on the same terms as provided in paragraph 15.4. In 
lieu of terminating the Agreement and without prejudice to any other right or remedy, 
if ENGINEER has failed to act on an Application for Payment within thirty days after 
it is submitted, or OWNER has failed for thirty days to pay CONTRACTOR any sum 
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finally determined to be due, CONTRACTOR may upon seven day's written notice to 
OWNER and ENGINEER stop the Work until payment of all such amount due 
CONTRACTOR, including interest thereon. The provisions of this paragraph 15. 5 
are not intended to preclude CONTRACTOR from making claim under Articles 11 
and 12 for an increase in Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to CONTRACTOR's stopping Work as 
permitted by this paragraph. 
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ARTICLE 16 • DISPUTE RESOLUTION 

If and to the extent that OWNER and CONTRACTOR have agreed on the method 
and procedure for resolving disputes between them that may arise under the 
Agreement, such dispute resolution method and procedure, if any, shall be as set 
forth in Exhibit GC-A, "Dispute Resolution Agreement," to be attached hereto and 
made a part hereof. If no such agreement on the method and procedure for 
resolving such disputes has been reached, and subject to the provisions of 
paragraphs 9.10, 9.11, and 9.12, OWNER and CONTRACTOR may exercise such 
rights or remedies as either may otherwise have under the Contract Documents or 
by Laws or Regulations in respect of any dispute. 
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ARTICLE 17 • MISCELLANEOUS 

Giving Notice: 

17 .1. Whenever any provision of the Contract Documents requires the giving of 
written notice, it will be deemed to have been validly given if delivered in person to 
the individual or to a member of the firm or to an officer of the corporation for whom it 
is intended, or if delivered at or sent by registered or certified mail, postage prepaid, 
to the last business address known to the giver of the notice. 

17.2 Computation of Times: 

17 .2.1. When any period of time is referred to in the Contract Documents by 
days, it will be computed to exclude the first and include the last day of such 
period. If the last day of any such period falls on a Saturday or Sunday or on a 
day made a legal holiday by the law of the applicable jurisdiction, such day will 
be omitted from the computation. 

17.2.2. A calendar day of twenty-four hours measured from midnight to the next 
midnight will constitute a day. 

Notice of Claim: 

17.3. Should OWNER or CONTRACTOR suffer injury or damage to person or 
property because of any error, omission or act of the other party or of any of the 
other party's employees or agents or others for whose acts the other party is legally 
liable, claim will be made in writing to the other party within a reasonable time of the 
first observance of such injury or damage. The provisions of this paragraph 17.3 
shall not be construed as a substitute for or a waiver of the provisions of any 
applicable statute of limitations or repose. 

Cumulative Remedies: 

17.4. The duties and obligations imposed by these General Conditions and the 
rights and remedies available hereunder to the parties hereto, and, in particular but 
without limitation, the warranties, guarantees and obligations imposed upon 
CONTRACTOR by paragraphs 6.12, 6.16, 6.30, 6.31, 6.32, 13.1, 13.12, 13.14, 14.3 
and 15.2 and all of the rights and remedies available to OWNER and ENGINEER 
thereunder, are in addition to, and are not to be construed in any way as a limitation 
of, any rights and remedies available to any or all of them which are otherwise 
imposed or available by Laws or Regulations, by special warranty or guarantee or by 
other provisions of the Contract Documents, and the provisions of this paragraph will 
be as effective as if repeated specifically in the Contract Documents in connection 
with each particular duty, obligation, right and remedy to which they apply. 
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,~ 17.5. Whenever references is made to "claims, costs, losses and damages," it shall 
include in each case, but not be limited to, all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other 

-i dispute resolution costs. 
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SUPPLEMENTAL GENERAL CONDITIONS 

DEFINITIONS 

Wherever the word "Engineer" is used herein, it shall be and is mutually understood to 
refer to the Engineer representing Canton Drop Forge (CDF) or his duly authorized 
representative or agent, limited by the particular duties entrusted to them. 

Wherever the word "Contractor" is used herein, it shall be and is mutually understood to 
refer to the Party, or Parties, contracting to perform the work to be done under this 
contract, or the legal representatives of such Party or Parties, including all 
Subcontractors. 

Wherever the word "Owner" is used herein, it shall be understood to refer to Canton 
Drop Forge, or to the duly authorized representative thereof. 

NON-DISCRIMINATION IN EMPLOYMENT 

The Contractor agrees that in the hiring of employees for the performance of work 
under this Contract or any subcontractor, neither the Contractor, nor any subcontractor, 
nor any person acting on behalf of either, shall discriminate against any applicant for 
employment of labor or workers who are qualified and available to perform the work to 
which the employment relates on account of race, color, religion, sex, handicap, or 
national origin; nor shall the Contractor, or any subcontractor, or any person acting on 
behalf of either, in any manner discriminate against or intimidate any employee hired 
for the performance of work under this Contract. 

REFERENCE STANDARDS 

Reference to the standards or specifications of any technical society, organization or 
association, shall mean the latest standard or specification adopted and published 60 
days prior to the date of taking bids, unless specifically stated otherwise. 

OHIO DEPARTMENT OF TRANSPORTATION SPECIFICATIONS 

The Construction and Material Specifications of the Ohio Department of Transportation 
(ODOT) shall apply where noted on the plans and/or specifications. Each item or 
section referred to in the ODOT specifications shall have the same effect, application, 
and force as if produced in their entirety herein. 

Notice should be taken that the specifications to be used for the method of construction 
installation, the acceptance of the referenced item(s), and the unit of measure to be 
used for payment purpose may or may not correspond to that used by ODOT. 
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Where a specification contained herein modifies the ODOT specifications or a section 
thereof, the modification shall prevail without altering the force and application of the 
remaining section of the ODOT specifications. 

TECHNICAL DATA 

The result of the bioremediation project shall be to reduce the TPH levels of the sludge 
removed from the lagoons to less than 380 ppm. The contractor shall also "seed" both 
lagoon linings immediately after removal of the contaminated sludge to enhance the 
natural biological activity in the remaining lagoons. 

EXTRA WORK 

Extra work, when deemed necessary, may be ordered by the Engineer. When extra 
work items are not stipulated in the estimated quantities or compensation covered 
under unit prices, the amount to be paid for extra work shall be agreed upon by both 
the Contractor and CDF. The additional compensation for extra work shall be approved 
by CDF, as a supplement to the contract, prior to undertaking the work. 

DELIVERY AND RECEIPT OF MATERIALS 

CDF will not accept responsibility for the delivery and receipt of any items of equipment 
or materials. 

Contractors supplying equipment or materials for this project shall make arrangements 
to have men available at the site to receive this equipment or materials when delivered. 

Contractors shall make arrangements with CDF for storage of materials and equipment. 
They shall not use any portion of the street right-of-way for storage of material and 
equipment. Satisfactory protection against fire and theft shall be maintained for stored 
material and equipment by the Contractor. 

PROTECTION OF WORK AND PROPERTY 

The Contractor shall at all times safely guard CDF property from injury or loss in 
connection with this contract. He shall at all times safely guard and protect his own 
work and that of adjacent property from damage. All guard fences or barricades, lights 
and other facilities as required for protection by laws, regulations, local conditions and 
these specifications must be provided and maintained. 

Any damage to new and existing, materials, work, structures, etc., shall be repaired or 
replaced to the satisfaction of CDF at the Contractor's expense. 

Any existing or new work damaged by failure to provide protection for same shall be 
removed and replaced or repaired with new work at the Contractor's expense. 
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PROTECTION OF PERSONS AND SAFETY 

The Contractor is advised that during the construction of the project, the owners and 
operators of adjacent premises will occupy and operate their respective premises and 
carry on their everyday activities. It is the responsibility of the Contractor to conduct 
and schedule his work so as to cause the least interference to those everyday activities 
and to prevent undue noise and disturbance to the inhabitants of the buildings. 

The Contractor shall provide, construct, maintain and remove all temporary barriers 
required for protection of persons and vehicles using adjacent buildings, all in 
accordance with state and local building codes and OSHA requirements. 

All Contractors are reminded that all work must be in accordance with all local, state, 
and federal standards. In addition, the work is to be conducted in strict accordance 
with the Occupational Safety and Health Act of 1970 (OSHA), U.S. Department of 
Labor, including all subsequent amendments and additions, to provide safety and 
health protection for workers. The General Contractor shall be in charge of 
ascertaining that all other contractors connected with the project conform with the 
current (OSHA) safety and health regulations. 

ESTIMATES FOR PAYMENT AND RETAINER 

Contractor may submit an estimate of the amount and value of material in place and 
work done at any time during the contract, but not more often than once every 30 days. 
Partial payment to the Contractor for work performed or materials installed shall be 
based on an estimate, agreed to by both Contractor and Engineer, of the percent of 
work complete. 

A retainer of ten percent (10%) shall be withheld from Contractors invoices until the 
contract is complete. Entire amount of retainer shall be paid to the Contractor upon 
approval of final invoice indicating satisfactory completion of all work. 

No partial payment shall be construed as an acceptance, by the Engineer of any 
materials furnished or work done. Any or all estimates may be withheld indefinitely by 
CDF until the terms of this contract have been complied with by the Contractor. 

INCIDENTAL WORK 

All work to be done by the Contractor, specified or mentioned in the plans or 
specifications, as well as any minor details of the work not specifically mentioned but 
obviously necessary for the proper completion of the work, shall be included in the bid 
price. The Contractor will not be entitled to any extra or additional compensation for the 
same. 
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SCHEDULE OF WORK 

The Contractor shall notify the Engineer and CDF 24 hours in advance of moving men, 
equipment or materials on the site and/or the initiation of any work, so the Engineer and 
CDF can arrange for inspection services. 

CLEANING UP 

Project area shall be kept free of waste materials accumulated by reason of work on 
the project. All packaging devices such as cartons, boxes, wrapping paper, etc., 
brought to the premises in connection with the work are to be removed as the work 
progresses. The premises shall be kept neat and orderly at all times. All materials, 
equipment and other debris shall be removed from the premises upon completion of 
each work day. Any public or private property which may have been damaged during 
construction by use or storage of materials and equipment shall be restored by the 
Contractor to the satisfaction of the Engineer. 

SAFETY AND PROTECTION: 

CONTRACTOR shall be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. CONTRACTOR shall take all 
necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

All persons on the Work site or who may be affected by the Work. 

All the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the site; and 

Other property at the site or adjacent thereto, including trees, shrubs, lawns, 
walks, pavements, roadways, structures, utilities and Underground Facilities not 
designated for removal, relocation or replacement in the course of construction. 

CONTRACTOR shall comply with all applicable Laws and Regulations of any public 
body having jurisdiction for safety of persons or property or to protect them from 
damage, injury or loss; and shall erect and maintain all necessary safeguards for such 
safety and protection. CONTRACTOR shall notify owners of adjacent property and of 
Underground Facilities and utility owners when prosecution of the Work may affect 
them, and shall cooperate with them in the protection, removal, relocation and 
replacement of their property. All damage, injury or loss to any property referred to 
under SAFETY AND PROTECTION herein caused, directly or indirectly, in whole or in 
part, by CONTRACTOR, any Subcontractor, Supplier or any other person or 
organization directly or indirectly employed by any of them to perform or furnish any of 
the Work or anyone for whose acts any of them may be liable, shall be remedied by 
CONTRACTOR (except damage or loss attributable to the fault of Drawings or 

SGC-4 
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Specifications or to the acts or omissions of OWNER or ENGINEER or ENGINEER's 
Consultant or anyone employed by any of them or anyone for whose acts any of them 
May be liable, and not attributable, directly or indirectly, in whole or in part, to the fault 
or negligence of CONTRACTOR or any Subcontractor, Supplier or their person or 
organization directly or indirectly employed by any of them). CONTRACTOR's duties 
and responsibilities for safety and for protection of the Work shall continue until such 
time as all the Work is completed and ENGINEER has issued a notice to OWNER and 
CONTRACTOR that the Work is acceptable (except as otherwise expressly provided in 
connection with Substantial Completion). 

SAFETY REPRESENTATIVE: 

CONTRACTOR shall designate a qualified and experienced safety representative at 
the site whose duties and responsibilities shall be the prevention of accidents and the 
maintaining and supervision of safety precautions and programs. 

HAZARD COMMUNICATION PROGRAMS: 

CONTRACTOR shall be responsible for coordinating any exchange of material safety 
data sheets or other hazard communication information required to be made available 
to or exchanged between or among employers at the site in accordance with Laws or 
Regulations. 

EMERGENCIES: 

In emergencies affecting the safety or protection of persons or the Work or property at 
the site or adjacent thereto, CONTRACTOR, without special instruction or 
authorization from OWNER or ENGINEER, is obligated to act to prevent threatened 
damage, injury or loss. CONTRACTOR shall give ENGINEER prompt written notice if 
CONTRACTOR believes that any significant changes in Work or variations from the 
Contract Documents have been caused thereby. If ENGINEER determines that a 
change in the Contract Documents is re'quired because of the action taken by 
CONTRACTOR in response to such an emergency, a Work . Change Directive or 
Change Order will be issued to document the consequences of such action. 

LIMITATIONS ON ENGINEER'S RESPONSIBILITIES: 

Neither Engineer's authority to act under the preceding articles or elsewhere in the 
Contract Documents nor any decision made by Engineer in good faith either to exercise 
or not exercise such authority shall give rise to any duty or responsibility of Engineer to 
Contractor, any Subcontractor, any manufacturer, fabricator, supplier or distributor, or 
any of their agents or employees or any other person performing any of the Work. 

SGC-5 
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INSURANCE SPECIFICATIONS 

The Contractor and all Subcontractors (hereinafter called the "Contractor") shall provide 
and maintain during the life of this contract the following minimum insurance, limits, and 
conditions: 

COMPREHENSIVE GENERAL LIABILITY 

The Comprehensive General Liability Coverage shall include Completed Operations -
Products Coverage, Personal Injury Coverage, and Contractual Liability Coverage. 

The Comprehensive General Liability Coverage shall include Underground Hazards for 
sub-surface operations. Explosion and Collapse Liability coverage shall be determined 
by Canton Drop Forge (CDF) on the basis of specific construction exposures. 

The minimum limits of liability shall be as follows, unless otherwise specifically required 
by special provisions in the specifications or this Contract. 

AMOUNT OF CONTRACT: UNDER $50,000 OVER $50,000 

Bodily Injury Liability -
Each Occurrence $300,000 $1,000,000 
Aggregate $300,000 $1,000,000 . 

Property Damage Liability -
Each Occurrence $100,000 $250,000 
Aggregate $100,000 $250,000 

COMPREHENSIVE AUTOMOBILE LIABILITY 

The Comprehensive Automobile Liability Coverage shall include Owned, Non-Owned, 
and Hired Coverage. 

The minimum limits of liability shall be as follows, unless otherwise specifically required 
by special provisions in the specifications or this Contract: 

AMOUNT OF AGREEMENT: UNDER $50,000 OVER $50,000 

Bodily Injury Liability -
Each Person $100,000 $1,000,000 
Each Occurrence $300,000 $1,000,000 

Property Damage Liability -
Each Occurrence $100,000 $250,000 

Any combination of underlying Comprehensive General/Automobile Liability coverage 
with Umbrella/Excess Liability coverage which provides the required Bodily Injury and 
Property Damage Liability coverages will be acceptable. 

INS-1 
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ERRORS & OMISSION INSURANCE 

The Consultant shall carry and keep in full force and effect during the life of this 
Agreement professional liability insurance in an amount not less than One Million 
Dollars ($1,000,000.00} for damages resulting from negligent acts, errors, or omissions 
in the professional services rendered by the Consultant under this Agreement. The 
Consultant shall give the Owner sixty (60} days written notice of cancellation or 
discontinuance of the policy up through the one year maintenance period after 
completion of construction. The Consultant shall add GDF as an additional insured. 

CERTIFICATE OF INSURANCE 

The Contractor shall file a Certificate of Insurance for all coverages required in these 
insurance specification on the ACORD 25 form (preferred), with GDF before starting 
work on this project, and shall keep such certificates current and on file with GDF for 
the life of this Contract. 

SUBCONTRACTORS 

The Insurance Specifications apply equally to all subcontractors. 

NOTICE TO PROCEED 

The Contractor shall not commence work under this contract until he has obtained all 
the insurance required herein, has submitted appropriate Certificates of Insurance to 
and received approval of GDF as evidenced by a Notice to Proceed. 

WORKERS' COMPENSATION 

The Contractor shall comply with the Ohio Workers' Compensation Act, and he shall 
relieve and protect CDF from any costs due to accidents or other liabilities mentioned in 
said Act. At the time of delivery of this contract and at such other times as may be 
requested, the contractor shall furnish official certificates or receipts showing 
compliance with the Act. If, for any reason employees engaged in the work of this 
Contract are not or cannot be protected directly under Workers' Compensation Act, the 
Contractor shall provide other and adequate compensation insurance for such 
employees together with proof thereof. 

In case any of the work is sublet, the Contractor shall require the subcontractor to 
provide compensation insurance for those employees who are not covered by the 
Contractor himself, and he shall furnish evidence that such insurance is provided. 

The Contractor shall not perform any work on this Contract until he has filed a copy of 
his current Workers' Compensation Certificate with CDF. 

INS-2 
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PART 1 GENERAL 

SECTION 01039 

COORDINATION AND MEETINGS 

1.1 SECTION INCLUDES 

A. Coordination. 

8. Field engineering. 

C. Preconstruction meeting. 

E. Progress meetings. 

1.2 COORDINATION 

A. Coordinate scheduling, submittals, and Work of the various sections of 
the Project Manual to assure efficient and orderly sequence of 
installation of interdependent construction elements. 

8. Verify utility requirements and characteristics of operating equipment are 
compatible with existing utilities. Coordinate work of various sections 

· having interdependent responsibilities for installing, connecting to, and 
placing in service, such equipment. 

C. After Owner occupancy of premises, coordinate access to site for 
correction of defective Work and Work not in accordance with Contract 
Documents, to minimize disruption of Owner's activities. 

1.3 FIELD ENGINEERING 

A. Employ a Land Surveyor registered in the State of Ohio and acceptable 
to Owner. 

8. Contractor to locate and protect survey control and reference points. 

C. Control datum for survey is that shown on Drawings. 

D. Verify set-backs and easements, confirm drawing dimensions and 
elevations. 

E. Provide field engineering services. Establish elevations, lines, and 
levels, utilizing recognized engineering survey practices. 

01039 - 1 
CDF006653 
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1.5 

PRECONSTRUCTION MEETING 

A. Owner will schedule a meeting after Notice of Award. 

B. Attendance Required: Owner, Engineer, and Contractor. 

C. Agenda: 
1. Execution of Owner-Contractor Agreement. 
2. Submission of executed bonds and insurance certificates. 
3. Distribution of Contract Documents. 
4. Submission of list of Subcontractors, list of Products, schedule of 

values, and progress schedule. 
5. Designation of personnel representing the parties in Contract, and 

the Engineer. 
6. Procedures and processing of field decisions, submittals, 

substitutions, applications for payments, proposal request, Change 
Orders, and Contract closeout procedures. 

7. Scheduling. 

D. Record minutes and distribute copies within two days after meeting to 
participants, with two copies to Engineer, Owner, participants, and those 
affected by decisions made. 

PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at 
maximum monthly intervals. 

B. Make arrangements for meetings, prepare agenda with copies for 
participants, preside at meetings. 

C. Attendance Required: Job superintendent, major Subcontractors and 
suppliers, Owner, Engineer, as appropriate to agenda topics for each 
meeting. 

D. Agenda: 
1. Review minutes of previous meetings. 
2. Review of Work progress. 
3. Field observations, problems, and decisions. 
4. Identification of problems which impede planned progress. 
5. Review of submittals schedule and status of submittals. 
6. Review of off-site fabrication and delivery schedules. 
7. Maintenance of progress schedule. 
8. Corrective measures to regain projected schedules. 
9. Planned progress during succeeding work period . 
10. Coordination of projected progress. 

01039 - 2 CDF006654 
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11. Maintenance of quality and work standards. 
12. Effect of proposed changes on progress schedule and 

coordination. 
13. Other business relating to Work. 

E. Record minutes and distribute copies within two days after meeting to 
participants, with two copies to Engineer, Owner, participants, and those 
affected by decisions made. 

1.6 PREINSTALLATION MEETING 

A. When required in individual specification sections, convene a 
preinstallation meeting at work site prior to commencing work of the 
section. 

B. Require attendance of parties directly affecting, or affected by, work of 

C. 

D. 

E. 

the specific section. 

Notify Engineer four days in advance of meeting date. 

Prepare agenda and preside at meeting: 
1. Review conditions of installation, preparation and installation 

procedures. 
2. Review coordination with related work. 

Record minutes and distribute copies within two days after meeting to 
participants, with two copies to Engineer, Owner, participants, and those 
affected by decisions made. 

END OF SECTION 

01039-3 
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PART 1 

1.1 

A. 

B. 

C. 

D. 

E. 

F. 

G. 

H. 

I. 

1.2 

1.3 

GENERAL 

SECTION INCLUDES 

SECTION 01300 

SUBMITTALS 

Submittal procedures. 

Construction progress schedules. 

Proposed Products list. 

Shop Drawings. 

Product Data. 

Samples. 

Manufacturer's installation instructions. 

Manufacturers' certificates. 

Construction photographs. 

RELATED SECTIONS 

A. Section 01700 - Contract Closeout: 
certificates, and closeout submittals. 

SUBMITTAL PROCEDURES 

Contract, manufacturers' 

A. Transmit each submittal with Engineer accepted form. 

B. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing 
and detail number, and specification section number, as appropriate. 

C. Apply Contractor's stamp, signed or initialled certifying that review, 
verification of Products required, field dimensions, adjacent construction 
Work, and coordination of information, is in accordance with the 
requirements of the Work and Contract Documents. 

01300 - 1 
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D. Schedule submittals to expedite the Project, and deliver to Engineer at 
Hammontree & Associates, Limited, 5233 Stoneham Road, North 
Canton, Ohio 44720. Coordinate submission of related items. 

F. For each submittal for review, allow 10 days excluding delivery time to 
and from the contractor. 

G. Identify variations from Contract Documents and Product or system 
limitations which may be detrimental to successful performance of the 
completed Work. 

H. Provide space for Contractor and Engineer review stamps. 

I. Revise and resubmit, identify all changes made since previous 
submission. 

J. Distribute copies of reviewed submittals as appropriate. Instruct parties 
to promptly report any inability to comply with provisions. 

K. Submittals not requested will not be recognized or processed. 

1.4 CONSTRUCTION PROGRESS SCHEDULES 

1.5 

A. Submit initial schedule in duplicate within 15 days after date established 
in Notice to Proceed. 

B. Revise and resubmit as required. 

C. Submit revised schedules with each Application for Payment, identifying 
changes since previous version. 

F. Indicate estimated percentage of completion for each item of Work at 
each submission. 

G. Indicate submittal dates required for shop drawings, product data, 
samples, and product delivery dates, including those furnished by Owner 
and required by Allowances. 

PROPOSED PRODUCTS LIST 

A. Within 15 days after date of Notice to Proceed, submit list of major 
products proposed for use, with name of manufacturer, trade name, and 
model number of each product. 

B. For products specified only by reference standards, give manufacturer, 
trade name, model or catalog designation, and reference standards. 

01300 - 2 
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1.6 SHOP DRAWINGS 

A. Submit the number of opaque reproductions which Contractor requires, 
plus two copies which will be retained by Engineer. 

B. Shop Drawings: Submit for review. After review, produce copies and 
distribute in accordance with the SUBMITTAL PROCEDURES article 
above and for record documents purposes described in Section 01700 -
CONTRACT CLOSEOUT. 

1.7 PRODUCT DATA 

1.8 

A. Submit the number of copies which the Contractor requires, plus two 
copies which will be retained by the Engineer. 

B. Mark each, copy to identify applicable products, models, options, and 
other data. Supplement manufacturers' standard data to provide 
information unique to this Project. 

D. After review distribute in accordance with the Submittal Procedures 
article above and provide copies for record documents described in 
Section 01700 - CONTRACT CLOSEOUT. 

MANUFACTURER INSTALLATION INSTRUCTIONS 

A. When specified in individual specification sections, submit printed 
instructions for delivery, storage, assembly, installation, adjusting, and 
finishing, to Engineer in quantities specified for Product Data. 

B. Indicate special procedures, perimeter conditions requiring special 
attention, and special environmental criteria required for application or 
installation. 

1.9 MANUFACTURER CERTIFICATES 

A. When specified in individual specification sections, submit certification by 
manufacturer to Engineer, in quantities specified for Product Data. 

8. Indicate material or Product conforms to or exceeds specified 
requirements. Submit supporting reference data, affidavits, and 
certifications as appropriate. 

C. Certificates may be recent or previous test results on material or 
Product, but must be acceptable to Engineer. 

01300 - 3 
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1.10 CONSTRUCTION PHOTOGRAPHS 

A. Each month submit photographs with Application for Payment. 

B. Photographs: Two prints; color, 3 x 5 inch size; mounted on 8-1/2 x 11 
paper, with ·left edge binding margin for three hole punch. 

C. Take a minimum of 5 site photographs from differing locations indicating 
the relative progress of the Work, 5 days maximum prior to submitting. 

D. Identify photographs with date, time, orientation, and project 
identification. 

END OF SECTION 

01300- 4 CDF006659 
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PART1 GENERAL 

1.1 SECTION INCLUDES 

A. Quality assurance - control of installation. 

B. Tolerances 

C. References .. 

F. Manufacturers' field services and reports. 

1.2 RELATED SECTIONS 

A. Section 01300 - Submittals: Submission of manufacturers' instructions 
and certificates. 

B. Section 01600 - Material and Equipment: Requirements for material and 
product quality. 

1.3 QUALITY ASSURANCE - CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, 
services, site conditions, and workmanship, to produce Work of specified 
quality. 

B. Comply with manufacturers' instructions, including each step in 

C. 

D. 

E. 

sequence. 

Should manufacturers' instructions conflict with Contract Documents, 
request clarification from Engineer before proceeding. 

Comply with specified standards as minimum quality for the Work except 
where more stringent tolerances, codes, or specified requirements 
indicate higher standards or more precise workmanship . 

Perform work by persons qualified to produce workmanship of specified 
quality. 

01400 - 1 
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F. Secure Products in place with positive anchorage devices designed and 
sized to withstand stresses, vibration, physical distortion, or 
disfigurement. 

1.4 TOLERANCES 

1.5 

1.7 

A. Monitor tolerance control of installed Products to produce acceptable 
Work. Do not permit tolerances to accummulate. 

8. Comply with manufacturers' tolerances. 
tolerances conflict with Contract Documents, 
Engineer before proceeding. 

Should manufacturers' 
request clarification from 

C. Adjust Products to appropriate dimensions; position before securing 
Products in place. 

REFERENCES 

A. For Products or workmanship specified by association, trade, or other 
consensus standards, comply with requirements of the standard, except 
when more rigid requirements are specified or are required by applicable 
codes. 

8. Conform to reference standard by date of issue current on date of 
Contract Documents date except where a specific date is established by 
code. 

C. Obtain copies of standards where required by product specification 
sections. 

D. The contractual relationship, duties, and responsibilities of the parties in 
Contract nor those of the Engineer shall not be altered from the Contract 
Documents by mention or inference otherwise in any reference 
document. 

INSPECTING AND TESTING LABORATORY SERVICES 

A. Owner will appoint, employ, and pay for specified services of an 
independent firm to perform inspecting and testing. 

8. The independent firm will perform inspections, tests, and other services 
specified in individual specification sections and as required by the 
Engineer or the Owner. 

01400 - 2 
CDF006661 



~-

~-

~ 

'I 
'''! 

'~ ,,; I 

! 

,,_, 
,1' 
:1, 

,:. I 

' ' 

-~ 
' ! 

r, 
ii:! 
I',' '' 

C. 

D. 

Inspecting, testing, and source quality control ,may occur on or off the 
project site. Perform off-site inspecting or testing as required by the 
Engineer or the Owner. 

Reports will be submitted by the independent firm to the Engineer in 
duplicate, indicating observations and results of tests and indicating 
compliance or non-compliance with Contract Documents. 

E. Cooperate with independent firm; furnish samples of materials, design 
mix, equipment, tools, storage, safe access, and assistance by incidental 
labor as requested. 
1. Notify Architect/Engineer and independent firm 24 hours prior to 

expected time for operations requiring services. 
2. Make arrangements with independent firm and pay for additional 

samples and tests required for Contractor's use. 

F. Testing or inspecting does not relieve Contractor to perform Work to 
contract requirements. 

G. Retesting required because of non-conformance to specified 
requirements shall be performed by the same independent firm on 
instructions by the Engineer. Payment for retesting will be charged to 
the Contractor by deducting inspecting or testing charges from the 
Contract Sum/Price. 

END OF SECTION 

01400 - 3 
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SECTION 01500 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Temporary Utilities: Electricity, telephone service, water, and sanitary 
facilities. 

B. Temporary Controls: Barriers, enclosures and fencing, protection of the 
Work, and water control. 

C. Construction Facilities: Access roads, parking, progress cleaning, 
project signage, and temporary buildings. 

1.2 RELATED SECTIONS 

A. Section 01700 - Contract Closeout: Final cleaning. 

1.3 TEMPORARY ELECTRICITY 

A. Cost: By Contractor; provide and pay for power service required from 
source. 

B. Provide power outlets for construction operations, with branch wiring and 
distribution boxes located as required. Provide flexible power cords as 
required. 

E. Provide main service disconnect and overcurrent protection at 
convenient location. 

F. Permanent convenience receptacles may not be utilized during 
construction. 

1.4 TELEPHONE SERVICE 

A. Provide, maintain and pay for telephone service to field office at time of 
project mobilization. 

1.5 TEMPORARY WATER SERVICE 

A. Provide, maintain and pay for suitable quality water service required for 
construction operations. 

01500 - 1 
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8. Owner will pay cost of water used. Exercise measures to conserve 
water. 

C. Extend branch piping with outlets located so water is available by hoses 
with threaded connections. Provide temporary pipe insulation to prevent 
freezing. 

1.6 TEMPORARY SANITARY FACILITIES 

1.7 

1.8 

1.9 

1.10 

A. Provide and maintain required facilities and enclosures. 

BARRIERS 

A. Provide barriers to prevent unauthorized entry to construction and to 
protect existing facilities and adjacent properties from damage from 
construction operations. 

B. Protect non-owned vehicular traffic, stored materials, site, and structures 
from damage. 

WATER CONTROL 

A. Grade site to drain. Maintain excavations free of water. Provide, 
operate, and maintain pumping equipment. 

B. Protect site from puddling or running water. Provide water barriers as 
required to protect site from soil erosion. 

PROTECTION OF INSTALLED WORK 

A. Protect installed Work and provide special protection where specified in 
individual specification sections. 

B. Provide temporary and removable protection for installed Products. 
Control activity in immediate work area to prevent damage. 

C. Prohibit traffic from landscaped areas. 

SECURITY 

A. Provide security and facilities to protect Work from unauthorized entry, 
vandalism, or theft. 

01500- 2 
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1.11 PROGRESS CLEANING AND WASTE REMOVAL 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain 
site in a clean and orderly condition. 

B. Collect and remove waste materials, debris, and rubbish from site 
periodically and dispose off-site. 

1.12 PROJECT IDENTIFICATION 

A. Provide 8 foot wide x 6 foot high project sign of exterior grade plywood 
and wood frame construction, painted, to Engineer's design and colors. 

B. List title of Project, names of Owner, Engineer, professional sub
consultants, Contractor, and major Subcontractors. 

C. Erect on site at location established by Engineer. 

D. No other signs are allowed without Owner permission except those 
required by law. 

1.13 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary utilities, equipment, facilities, materials, prior to 
Substantial Completion Final Application for Payment inspection. 

B. Clean and repair damage caused by installation or use of temporary 
work. 

C. Restore existing facilities used during construction to original condition. 
Restore permanent facilities used during construction to specified 
condition. 

END OF SECTION 

01500 - 3 
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SECTION 01600 

MATERIAL AND EQUIPMENT 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Products. 

B. Transportation and handling. 

C. Storage and protection. 

D. Product options. 

E. Substitutions. 

1.2 RELATED SECTIONS 

A. Instructions to Bidders: Product options and substitution procedures. 

B. Section 01400 - Quality Control: Product quality monitoring. 

1.3 PRODUCTS 

1.4 

1.5 

A. Do not use materials and equipment removed from existing premises, 
except as specifically permitted by the Contract Documents. 

TRANSPORTATION AND HANDLING 

A. Transport and handle Products in accordance with manufacturer's 
instructions. 

B. Promptly inspect shipments to ensure that Products comply with 
requirements, quantities are correct, and Products are undamaged. 

C. Provide equipment and personnel to handle Products by methods to 
prevent soiling, disfigurement, or damage. 

STORAGE AND PROTECTION 

A. Store and protect Products in accordance with manufacturers' 
instructions, with seals and labels intact and legible. 

01600 - 1 
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B. For exterior storage of fabricated Products, place on sloped supports, 
above ground. 

C. Provide off-site storage and protection when site does not perm it on-site 
storage or protection. 

D. Cover Products subject to deterioration with impervious sheet covering. 
Provide ventilation to avoid condensation or potential degradation of 
Product. 

E. Store loose granular materials on solid flat surfaces in a well-drained 
area. Prevent mixing with foreign matter. 

F. Provide equipment and personnel to store Products by methods to 
prevent soiling, disfigurement, or damage. 

G. Arrange storage of Products to permit access for inspection. Periodically 
inspect to verily Products are undamaged and are maintained in 
acceptable condition. 

PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Description Only: Any 
Product meeting those standards or description. 

B. Products Specified by Naming One or More Manufacturers: Products of 
manufacturers named and meeting specifications, no options or 
substitutions allowed. 

C. Products Specified by Naming One or More Manufacturers with a 
Provision for Substitutions: Submit a request for substitution for any 
manufacturer not named in accordance with the following article. 

SUBSTITUTIONS 

A. Instructions to Bidders specify time restrictions for submitting requests 
for Substitutions during the bidding period to requirements specified in 
this section. 

B. Substitutions may be considered when a Product becomes unavailable 
through no fault of the Contractor. 

C. Document each request with complete data substantiating compliance of 
proposed Substitution with Contract Documents. 

01600 - 2 
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D. A request constitutes a representation that the Contractor: 
1. Has investigated proposed Product and determined that it meets or 

exceeds the quality level of the specified Product. 
2. Will provide the same warranty for the Substitution as for the 

specified Product. 
3. Will coordinate installation and make changes to other Work which 

may be required for the Work to be complete with no additional cost 
to Owner. 

4. Waives claims for additional costs or time extension which may 
subsequently become apparent. 

5. Will reimburse Owner and Engineer for review or redesign services 
associated with re-approval by authorities. 

E. Substitutions will not be considered when they are indicated or implied 
on shop drawing or product data submittals, without separate written 
request, or when acceptance will require revision to the Contract 
Documents. 

F. Substitution Submittal Procedure: 
1. Submit three copies of request for Substitution for consideration. 

Limit each request to one proposed Substitution. 
2. Submit shop drawings, product data, and certified test results 

attesting to the proposed Product equivalence. Burden of proof is 
on proposer. 

3. The Engineer will notify Contractor in writing of decision to accept 
or reject request. 

END OF SECTION 
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~ECTION 01700 

CONTRACT CLOSEOUT 

PART1 GENERAL 

1.1 SECTION INCLUDES 

A. Closeout procedures. 

B. Final cleaning. 

C. Adjusting. 

D. Project record documents. 

E. Warranties. 

1.2 RELATED SECTIONS 

1.3 

A. Section 01500 - Construction Facilities and Temporary Controls: 
Progress cleaning. 

CLOSEOUT PROCEDURES 

A. Submit written certification that Contract Documents have been 
reviewed, Work has been inspected, and that Work is complete in 
accordance with Contract Documents and ready for Engineer's review. 

B. Provide submittals to Engineer that are required by governing or other 
authorities. 

C. Submit final Application for Payment identifying total adjusted Contract 
Sum, previous payments, and sum remaining due. 

1.4 FINAL CLEANING 

A. Execute final cleaning prior to final project assessment. 

B. Remove waste and surplus materials, rubbish, and construction facilities 
from the site. 

01700-1 
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ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and 
unhindered operation. 

PROJECT RECORD DOCUMENTS 

A. Maintain on site, one set of the following record documents; record 
actual revisions to the Work: 
1. Drawings. 
2. Specifications. 
3. Addenda. 
4. Change Orders and other modifications to the Contract. 
5. Reviewed Shop Drawings, Product Data, and Samples. 
6. Manufacturer's instruction for assembly, installation, and adjusting. 

B. Ensure entries are complete and accurate, enabling future reference by 
Owner. 

C. Store record documents separate from documents used for construction. 

D. Record information concurrent with construction progress. 

E. Specifications: Legibly mark and record at each Product section 
description of actual Products installed, including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 
3. Changes made by Addenda and modifications. 

F. Record Documents and Shop Drawings: Legibly mark each item to 
record actual construction including: 
1. Measured depths of foundations in relation to finish main floor 

datum. 
2. Measured horizontal and vertical locations of underground utilities 

and appurtenances, referenced to permanent surface 
improvements. 

3. Measured locations of internal utilities and appurtenances 
concealed in construction, referenced to visible and accessible 
features of the Work. 

4. Field changes of dimension and detail. 
5. Details not on original Contract drawings. 

G. Remove Engineer title block and seal from all documents . 

H. Submit documents to Engineer with claim for final Application for 
Payment. 

01700 - 2 
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1.8 WARRANTIES 

A. Provide duplicate notarized copies. 

B. Execute and assemble transferable warranty documents from 
Subcontractors, suppliers, and manufacturers. 

C. Provide Table of Contents and assemble in binder with cover. 

D. Submit prior to final Application for Payment. 

E. For items of Work delayed beyond date of Substantial Completion, 
provide updated submittal within 1 O days after acceptance, listing date of 
acceptance as start of warranty period. 

END OF SECTION 
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SECTION 02200 
EXCAVATING, BACKFILLING, AND COMPACTING 

PART 1 GENERAL 

1.1 DESCRIPTION 

1.2 

A. Work included: Excavate, backfill, compact, and grade the site to the elevations 
shown. on the Drawings, as specified herein, and as needed to meet the 
requirements of the construction shown in the Contract Documents. 

B. Related Work: 
1. Documents affecting work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these Specifications. 

2. Section 02010: Soils report and soil engineer. 

QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
work of this Section. 

B. Use equipment adequate in size, capacity, and numbers to accomplish the work of 
this Section in a timely manner. 

C. In addition to complying with requirements of governmental agencies having 
jurisdiction, comply with the directions of the soil engineer. 

1.3 PRODUCT HANDLING 

A. Comply with pertinent provisions of Section 01640, 

PART 2 PRODUCTS 

2.1 SOIL MATERIALS 

A. Fill and Backfill materials 
1. Provide soil materials free from organic matter and deleterious substances, 

containing no rocks or lumps over 6" in greatest dimension, and with not 
more than 15% of the rocks or lumps larger than 2-3/8" in their greatest 
dimension. 

2. Fill material is subject to the approval of the soil engineer, and is that 
material removed from excavations or imported from off-site borrow areas, 

EXCAVATING, BACKFILLING, AND COMPACTING 
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3. 

4. 

5. 

predominately granular, non-expansive soils free from roots and other 
deleterious matter. 
Do not permit rocks having a dimension greater than l" in the upper 12" of 
fill or embankment. 
Cohesionless material used for structural backfill: Provide sand free from 
organic material and other foreign matter, and as approved by the soil 
engineer. 
Where granular base is called for under building slabs, provide aggregate 
complying with requirements of Section 03300 of these Specifications. 

2.2 WEED KILLER 

A. Provide a dry, free-flowing, dust-free chemical compound, soluble in water, 
capable of inhibiting growth of vegetation, and approved for use on this Work by 
governmental agencies having jurisdiction. 

2.3 TOPSOIL 

A. Where and if shown on the Drawings or otherwise required, provide topsoil 
consisting of friable, fertile soil of loamy character, containing an amount of 
organic matter normal to the region, capable of sustaining healthy plant life, and 
reasonable free from subsoil, roots, heavy or stiff clay, stones larger than 2" in 
greatest dimension, noxious weeds, sticks, brush, litter, and other deleterious 
matter. 

B. Obtain topsoil from sources within the project limits, or provide imported topsoil 
obtained from sources outside the project limits, or from both sources. 

2.4 OTHERMATERIALS 

A. Provide other materials, not specifically described but required for a complete and 
proper installation, as selected by the Contractor subject to the approval of the 
Engineer. 

PART 3 EXECUTION 

3.1 

3.2 

SURF ACE CONDITIONS 

A. Examine the areas and conditions under which work of this Section will be 
performed. Correct conditions detrimental to timely and proper completion of the 
Work. Do not proceed until unsatisfactory conditions are corrected. 

FINISH ELEVATIONS AND LINES 

A. Comply with pertinent provisions of Section 01050. 

EXCAVATING, BACKFILLING, AND COMPACTING 
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3.3 PROCEDURES 

A. Utilities: 
1. Unless shown to be removed, protect active utility lines shown on the 

Drawings or otherwise make known to the Contractor prior to excavating. 
If damaged, repair or replace at no additional cost to the Owner. 

2. If active utility lines are encountered, and are not shown on the Drawings 
or otherwise made knov..-n to the Contractor, promptly take necessary steps 
to assure that service is not interrupted. 

3. If service is interrupted as a result of work under this Section, immediately 
restore service by repairing the damaged utility at no additional cost to the 
Owner. 

4. If existing utilities are found to interfere with the permanent facilities being 
constructed under this Section, immediately notify the Engineer and secure 
his instructions. 

5. Do not proceed with permanent relocation of utilities until written 
instructions are received from the Engineer. 

B. Protection of persons and property: 
1. Barricade open holes and depressions occurring as part of the Work, and 

post warning lights on property adjacent to or with public access. 
2. Operate warning lights during hours from dusk to dawn each day and 

otherv..ise required. 
3. Protect structures, utilities, sidewalks, pavements, and other facilities from 

damage caused by settlement, lateral movement, washout, and other 
hazards created by operations under this Section. 

C. Dewatering: 
1. Remove all water, including rain water, encountered during trench and sub

structure work to an approved location by pumps, drains, and other 
approved methods. 

2. Keep excavations and site construction area free from water. 

D. Use means necessary to prevent dust from becoming a nuisance to the public, to 
neighbors, and to other work being performed on or near the site. 

E. Maintain access to adjacent areas at all times. 

3.4 EXCAVATING 

A. Perform excavating of every type of material encountered within the limits of the 
Work to the lines, grades, and elevations indicated and specified herein. 

EXCAVATING, BACKFILLING, AND COMP ACTING 
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B. Satisfactory excavated materials: 
1. Transport to, and place in, fill or embankment areas within the limits of the 

Work. 

C. Unsatisfactory excavated materials: 
1. Excavate to a distance below grade as directed by the soil engineer, and 

replace with satisfactory materials. 
2. Include excavation of unsatisfactory materials, and replacement by 

satisfactory materials, as part of the work of this Section. 

D. Surplus materials: 
1. Dispose of unsatisfactory excavated material, and surplus satisfactory 

excavated material, away from the site at disposa!" areas arranged and paid 
for by the Contractor. 

E. Excavation of rock: 
1. Where rocks, boulders, granite, or similar material is encountered, and 

where such material cannot be removed or excavated by conventional earth 
moving or ripping equipment, take required steps to proceed with the 
general grading operations of the Wark, and remove or excavate such 
material by means which will neither cause additional cost to the Owner 
nor endanger buildings or structures whether on or off the site. 

2. Do not use explosives without written permission from the Engineer. 

F. Excavate and backfill in a manner and sequence that will provide proper drainage 
at all times. 

G. Borrow: 
1. Obtain material required for fill or embankment in excess of that produced 

within the grading limits of the Work from borrow areas selected and paid 
for by the Contractor and approved by the soil engineer. 

H. Ditches and gutters: 
1. Cut accurately to the cross sections, grades, and elevations shown. 
2. Maintain excavations free from detrimental quantities or leaves, sticks, 

trash, and other debris until completion of the Work. 
3. Dispose of excavated materials as shown on the Drawings or directed by 

the soil engineer; except do not, in any case, deposit materials less than 3'-
0" from the edge of a ditch. 

I. Unauthorized excavation: 
1. Unauthorized excavation consists of removal of materials beyond indicated 

subgrade elevations or dimensions without specific instruction from the 
Engineer or the soil engineer. 

2. Under footings, foundations, or retaining walls: 

EXCAVATING, BACKFILLING, AND COMP ACTING 
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a. Fill unauthorized excavations by extending the indicated bottom 
elevation of the footing or base to the excavation bottom, without 
altering the required top elevations. 

b. When acceptable to the soil engineer, lean concrete fill may be used 
to bring the bottom elevation to proper position. 

3. Elsewhere, backfill and compact unauthorized excavations as specified for 
authorized excavations, unless otherwise directed by the soil engineer. 

J. Stability of excavations: 
I. Slope sides of excavations to 1: 1 or flatter, unless otherwise directed by the 

soil engineer. 
2. Shore and brace where sloping is not possible because of space restrictions 

or stability of the materials being excavated. 
3. Maintain sides and slopes of excavations in a safe condition until 

completion of backfilling. 

K. Shoring and bracing: 
1. Provide materials for shoring and bracing as may be necessary for safety or 

personnel, protection of work, and compliance with requirements of 
governmental agencies having jurisdiction. 

2. Maintain shoring and bracing in excavations regardless of the time period 
excavations will be open. 

3. Carry shoring and bracing down as excavation progresses. 

L. Excavating for structures: 
I. Conform to elevations and dimensions shown within a tolerance of0.10 ft., 

and extending a sufficient distance from footings and foundations to permit 
placing and removing concrete formwork, installation of services, other 
construction required, and for inspection. 

2. In excavating for footings and foundations, take care not to disturb bottom 
of excavation: 

a. Excavate by hand tools to final grade just before concrete is placed. 
b. Trim bottoms to required lines and grades to leave solid base to 

receive concrete. 
3. Excavate for footings and foundations only after general site excavating, 

filling, and grading are complete. 

M. Excavating for pavements: 
1. Cut surface under pavements to comply with cross sections, elevations, and 

grades. 

N. Cold weather protection: 
I. Protect excavation bottoms against freezing when atmospheric temperature 

is less than 3 5 degrees F. 

EXCAVATING, BACKFILLING, AND COMPACTING 
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3.5 FILLING AND BACKFILLING 

A. General: 
1. For each classification listed below, place acceptable soil material in layers 

to require subgrade elevations. 
2. In excavations: 

a. Use satisfactory excavated or borrow material. 
3. Under asphalt pavements: 

a. Use subbase materials. 
4. Under building slabs: 

a. Use granular fill, if so called for on the Drawings, complying with 
aggregate acceptable under Section 03300 of these Specifications. 

B. Backfill excavations as promptly as progress of the Work permits, but not until 
completion of the following. 

1. Acceptance of construction below finish grade including, where applicable, 
dampproofing and waterproofing. 

2. Inspecting, testing, approving, and recording locations of underground 
utilities. 

3. Removing concrete formwork. 
4. Removing shoring and bracing, and backfilling of voids with satisfactory 

materials. 
5. Removing trash and debris. 
6. Placement of horizontal bracing on horizontally supported walls. 

C. Ground surface preparation: 
1. Remove vegetation, debris, unsatisfactory soil materials, obstructions, and 

deleterious matter from ground surface prior to placement of fills. 
2. Plow, strip, or break up sloped surfaces steeper than on vertical to four 

horizontal so that fill material will bond with existing surface. 
3. When existing ground surface has a density less than that specified under 

"compacting" for the particular area, break up the ground surface, 
pulverize, moisture-condition to the optimum moisture content, and 
compact to required depth and percentage of maximum density. 

D. Placing and compacting: 
1. Place backfill and fill materials in layers not more than 8" in loose depth. 
2. Before compacting, moisten or aerate each layer as necessary to provide 

the optimum moisture content. 
3. Compact each layer to required percentage of maximum density for area. 
4. Do not place backfill or fill material on surfaces that are muddy, frozen, or 

containing frost or ice. 
5. Place backfill and fill materials evenly adjacent to structures, to required 

elevations. 

EXCAVATING, BACKFILLING, AND COMPACTING 
02200-6 

U:\USR\SPECI"EXT\CDF\02220.DOC 
CDF006677 



f:'l 
U1 

rn 
!LI 

[1 

n 
\,.) 

f} 
I 

' IL 

r-1 
i 

!.:·1 
' . .,./ 

r ii' ! 

'.~·.· .. ' ' t 

ril 
IJ 

• 
rr 
I' 
! ... ,, 

3.6 

6. Take care to prevent wedging action of backfill against structures by 
carrying the material uniformly around the structure to approximately the 
same elevation in each lift. 

7. Where the construction includes basement or other underground walls 
having structural floors over them, do not backfill such walls until the 
structural floors are in place and have attained sufficient strength to 
support the walls. 

GRADING 

A. General: 
1. Uniformly grade the areas within limits of grading under this Section, 

including adjacent transition areas. 
2. Smooth the finished surfaces within specified tolerance. 
3. Compact with uniform levels or slopes between points where elevations are 

shown on the Drawings, or between such points and existing grades. 
4. Where a change of slope is indicated on the Drawings, construct a rolled 

transition section having a minimum radius of approximately 8"-0", unless 
adjacent construction will not permit such a transition, or if such a 
transition defeats positive control of drainage. 

B. Grading outside building lines: 
1. Grade areas adjacent to buildings to achieve drainage away from the 

structures, and to prevent ponding. 
2. Finish the surfaces to be free from irregular surface changes, and: 

a. Shape the surface of areas scheduled to be under walks to line, 
grade, and cross-section, with finished surface not more than 0. IO 
ft. above or below the required subgrade elevation. 

b. Shape the surface of areas scheduled to be under pavement to line, 
grade, and cross-section, with finished surface not more than 0.05 
ft. above or below the required subgrade elevation. 

3.7 COMPACTING 

A. Control soil compaction during construction to provide the minimum percentage 
of density specified for each area as determined according to ASTM DI 5 5 7. 

B. Provide not less than the following maximum density of soil material compacted at 
optimum moisture content for the actual density of each layer of soil material in 
place, and as approved by the soil engineer. 

1. Structures: 
a. Compact the top 8" of subgrade and each layer of fill material or 

backfill material at 95% of maximum density. 

EXCAVATING, BACKFILLING, AND COMPACTING 
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2. Lawn and unpaved areas: 
a. Compact the top 8" of subgrade and each layer of fill material or 

backfill material at 90% of maximum density. 
b. Compact the upper 12" of filled areas, or natural soils exposed by 

excavating, at 85% of maximum density. 
3. Walks: 

a. Compact the top 8" of sub grade and each layer of fill material or 
backfill material at 90% of maximum density. 

4. Pavements: 
a. Compact the top 8" of sub grade and each layer of fill material or 

backfill material at 90% of maximum density. 

C. Moisture control: 
I. Where subgrade or layer of soil material must be moisture-conditioned 

before compacting, uniformly apply water to surface of subgrade or layer 
of soil material to prevent free water appearing on surface during or 
subsequent to compacting operations. 

2. Remove and replace, or scarify and air dry, soil material that is too wet to 
permit compacting to the specified density. 

3. Soil material that has been removed because it is too wet to permit 
compacting may be stockpiled or spread and allowed to dry. Assist drying 
by discing, harrowing, or pulverizing until moisture content is reduced to a 
satisfactory value as determined by moisture-density relation tests 
approved by the soil engineer. 

FIELD QUALITY CONTROL 

A. Secure the soil engineer's inspection and approval of subgrades and fill layers 
before subsequent construction is permitted thereon. 

B. Provide at least the following tests to the approval of the soil engineer: 
I. At paved areas, at least on field density test for ever 2000 sq. ft. of paved 

area, but not less than three tests; 
2. In each compacted fill layer, one field density test for every 2000 sq. ft. of 

overlaying paved area, but not less than three tests. 

C. If, in the soil engineer's opinion based on reports of the testing laboratory, 
subgrade or fills which have been placed are below specified density, provide 
additional compacting and testing under the provisions of Section 01410 of these 
Specifications. 

EXCAVATING, BACKFILLING, AND COMPACTING 
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3.9 MAINTENANCE 

A. Protection of newly graded areas: 
1. Protect newly graded areas from traffic and erosion, and keep free from 

trash and weeds; 
2. Repair and reestablish grades in settled, eroded, and rutted areas to the 

specified tolerances. 

B. Where completed compacted areas are disturbed by subsequent construction 
operations or adverse weather, scarify the surface, reshape, and compact to the 
required density prior to further construction. 

3.10 CERTIFICATION 

A. Upon completion of this portion of the Work, and as a condition of its acceptance, 
deliver to the Engineer a written report from the soil engineer certifying that the 
compaction requirements have been obtained. State in the report the area of fill or 
embankment, the compaction density obtained, and the type of classification of fill 
material placed. 

END OF SECTION 
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DETAILED SPECIFICATIONS 

CLEARING AND GRUBBING 

Item No. 2 

1. Work Included: The contractor shall furnish all labor, material and equipment 
and perform all operations necessary to remove from the site of the work all 
vegetation, trash, rubbish and other unsuitable material which interferes with 
the completed work, or the removal of which is necessary to permit the 
construction of any part of the work under this contract, or which is required 
to give a completed appearance to any part of the work; including felling, 
cutting-up, removal and disposal of any trees and brush encountered. 
Fences, signs and all structures shall be removed only at the direction of the 
Engineer. 

Special care shall be exercised to prevent damage to existing drainage 
culverts, sewers, waterlines, gas and oil lines, electric and telephone circuits, 
cables and any underground structures. 

Wherever, in excavation, roots of trees are encountered, the cutting of which, 
in the opinion of the Engineer, will seriously injure the trees, the Contractor 
shall exert every precaution to avoid damage to, or cutting of such roots, and 
shall be responsible for damage to them, and shall replace at his expense 
any trees, lawns, shrubbery or similar vegetation damaged. 

2. Clearing: Limits of clearing shall include the limits of construction as defined 
in the Contract Drawings. All other areas within the Project area shall be 
cleaned of all rubbish and fallen wood. All standing stumps and dead trees in 
the project area shall be cut off flush with the ground. The Engineer has the 
right to designate trees and other growth which the Owner may desire to 
leave standing. When such direction is given, the Contractor shall comply to 
such direction. 

3. Grubbing: Limits of grubbing shall include the limits of excavation, 
embankment, structural foundation and slabs, roadway and sidewalk 
subgrades, ditch areas, and stream or channel change areas. 

4. Disposal of Trees and Brush: The Contractor shall submit a detailed plan of 
proposed methods for disposal of trees and brush to the Engineer for written 
approval. The plan shall set forth the materials which the Contractor desires 
to burn, the periods of burning, the locations where burning will be 
conducted, and the controls and protection to be utilized during the periods of 
burning. 

Prior to approval of the Contractor's plan by the Engineer, the Contractor 
shall obtain any necessary local and State permits to burn any materials. NO 
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DETAILED SPECIFICATIONS 

BURNING WILL BE PERMITTED until copies of all permits issued have been 
filed with the Engineer. 

5. Removal, Storage and Protection of Surface Items: The Contractor shall 
remove all salvageable surface items over the area to be excavated and shall 
separate, classify, store, protect and preserve such materials and items for 
use in replanting or restoring the area of construction to its original condition 
prior to construction, unless otherwise noted by the Engineer. 

Any topsoil of a suitable character shall be placed aside in compacted 
embankments and seeded if necessary to prevent erosion for subsequent 
reuse in finish grading. 

6. Price Breakdown: The Contractor shall provide to the Engineer the unit price 
breakdown of all the components of this lump sum item used in determining 
the bid price. 

7. Compansation: The payment for all work under this item shall be the 
Contract lump sum price, as bid therefor for Item No. 2, which is the full 
compensation for all labor, materials, and equipment as herein specified. 
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DETAILED SPECIFICATIONS 

UNCLASSIFIED EXCAVATION AND DISPOSAL 

Item No. 3 

1. Work Included: The work under this item shall include all labor, materials, 
and equipment required to make all trench, structural, roadway and other 
necessary excavations at the plant site, including the removal of rock and 
masonry and all other types of materials encountered, wet or dry, not 
included under other items which are specified under this Contract, shown on 
the Contract Plans or as ordered. This item shall include the disposal of all 
surplus material and the backfilling and rough grading of all excavations. 
Removal, storage, and protection of surface items shall be included under 
Item No. 2 "Clearing and Grubbing". 

Excavations shall consist of the loosening, loading, removing, transporting 
and disposing of all material, wet or dry, necessary to be removed for the 
purpose of construction; the storage of excavated materials; backfilling and 
rough grading around finished structures; construction of embankments, and 
all work incidental to excavation and disposal. 

This item shall also include all sheeting, shoring and bracing; all pumping, 
bailing and removal of water, all bulkhead work and drainage piping; and all 
other facilities necessary to maintain all excavations free from water and to 
prevent caving or running in, and any and all protective work required. 

Existing structures encountered in the execution of work shall be satisfactorily 
protected to prevent damage, or shall be removed and disposed of if such is 
the requirement. 

No classification will be made of excavated materials. Whatever materials 
are encountered in the excavation regardless of their character shall be 
removed, stored and reused for backfill where suitable under the 
Specifications, and unsuitable materials shall be removed from the site and 
properly disposed of by the Contractor. 

2. General Excavation Requirements: All excavations shall be in accordance 
with the latest requirements of the Department of Labor Occupational Safety 
and Health Acts. The walls and faces of all excavations in which employees 
are exposed to danger from moving ground shall be guarded by a shoring 
system, sloping of the ground, or some other equivalent means. 

Excavations shall be inspected by a competent person after every rainstorm 
or other hazard-increasing occurrence, and the protection against slides and 
cave-ins shall be increased if necessary. 
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DETAILED SPECIFICATIONS 

Special precautions shall be taken in sloping or shoring the sides of 
excavations adjacent to a previously backfilled excavation or a fill, particularly 
when the separation is less than the depth of the excavation. Particular 
attention also shall be paid to joints and seams of material comprising a face 
and the slope of such seams and joints. 

If the stability of adjoining buildings or walls is endangered by excavations, 
shoring, bracing, or underpinning shall be provided as necessary to insure 
their safety. Such shoring, bracing, or underpinning shall be inspected daily 
or more often, as conditions warrant, by a competent person and the 
protection effectively maintained. 

If it is necessary to place or operate power shovels, derricks, trucks, 
materials, or other heavy objects on a level above and near an excavation, 
the side of the excavation shall be sheet-piled, shored, and braced as 
necessary to resist the extra pressure due to such superimposed loads. 

If possible, dust conditions shall be kept to a minimum by the use of water, 
salt, calcium chloride, oil, or other means . 

3. Excavations: Excavation shall be made to the lines and grades and forms 
shown by the drawings or ordered by the Engineer and shall be performed so 
that daily operation of the existing treatment plant is not affected. 

The Contractor shall conduct his operations in such a manner as to 
safeguard all utilities encountered in the excavation, such as existing gas 
lines, water lines, sewers and telephone lines on or under the surface. The 
Contractor shall also conduct operations under this Contract in accordance 
with the regulations of the Federal, State, Municipal, Public and Private 
Agencies having jurisdiction over such matters as to maintenance of foot and 
vehicular traffic, storage of material, finished grading, and the maintenance of 
uninterrupted service of utilities, industry and drainage facilities. 

Bidders shall satisfy themselves by personal examination of the location of 
the proposed work and by such means as they may choose as to the actual 
conditions and requirements of the work, to enable them to make their bids 
intelligently and to advantage. 

The information contained in these Specifications and shown on the Contract 
Drawings of existing structures, utilities and/or other features has been taken 
from the best available sources. Canton Drop Forge expressly states that it 
does not guarantee the accuracy of this information and that the various 
utility lines, etc., may run materially different from the indications as shown on 
the drawings. No allowance will be made for any claims that bids were 
placed upon incomplete information as to the nature and character of the site 
involved and for material of unexpected character found in excavation. 
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DETAILED SPECIFICATIONS 

4. Trench Excavation: Trenches in all classes of materials, shall, during the 
progress of the work, be excavated to the required depth and width for a 
distance of at least ten feet ( 1 O') in advance of the ends of sewer or pipe in 
place. The bottom of the trench shall be finished by hand excavation to 
provide continuous and uniform bearing for the bottom one-third (1/3) of the 
pipe barrel. 

The trench for sewers or drains for pipes laid in concrete, and for other 
structures shall be as wide as the greatest external horizontal width of the 
structures to be laid therein and shall have vertical sides. Undercutting the 
sides of excavation will not be permitted. 

During the progress of the work, no more than 200 feet of trench shall be 
opened or partly opened at any one time in advance of the completed pipe 
line, unless permitted by written orders from the Engineer. Such orders shall 
not release the Contractor in any way from his responsibility. All such open 
excavation shall be adequately barricaded and furnished with sufficient 
protection devices to eliminate hazardous conditions. 

5. Rights-of-Way Excavation: Excavation on rights-of-way or private property 
shall be performed with care so as to avoid injury to the property. All sod, 
shrubbery, fences, etc., shall be carefully protected or removed and stored, 
and after the trench has been properly backfilled and a reasonable time has 
been allowed for settlement, the sod, shrubbery, fences or other similar 
structures shall be replaced in their original location and condition. This shall 
be paid for under Item No. 2, "Clearing and Grubbing" and Item No. 16, 
"Grading, Mulching, Seeding and Clean-Up" of these Specifications. 

6. Maintenance of Excavation: All excavations shall be maintained in good 
condition during construction so as not to hinder or injure adjacent structures, 
pipe lines or other work, and all necessary precautions shall be taken to 
prevent movement of the sides of excavations performed under this Contract. 

7. 

The sides slopes shall be such that the material will not cave or slide into the 
bottom, and any material sliding down at any time before the completion of 
the work shall be removed by the Contractor without additional 
compensation. Wherever masonry is to be built directly against the sides or 
bottom of the excavation, the Contractor shall take such precautions as will 
preserve the surfaces in good condition. The final trimming of the bottom 
and sides of excavation against which masonry or pipes are to be built shall 
be done just before the concrete or pipes are placed. 

Unsuitable Foundation: In case the material encountered at any point is not, 
in the opinion of the Engineer, suitable foundation, the excavation shall be 
carried to such additional depths as the Engineer may order. No payment for 
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DETAILED SPECIFICATIONS 

such additional excavation up to one foot below plan elevation shall be made. 
Where, in the opinion of the Engineer, it is necessary to refill such authorized 
excavation with gravel or stone, payment for such material shall be made 
under Item No. 11, "Ballast for Foundation and Drainage." 

In case the foundation is in rock, the excavation shall be carried to an 
additional depth of eight inches (8") and the space below grade filled with 
select material obtained from earth excavation under this item, or with 
material to be furnished under Item No. 11, "Ballast for Foundation and 
Drainage" as permitted by the Engineer. 

8. Unauthorized Excavation: In case the excavation at any point is carried 
below the grades or beyond the lines given, and is due to the Contractor's 
method of construction, the Contractor shall at his expense, refill such 
unauthorized depth with gravel or crushed stone thoroughly tamped in layers 
not to exceed four inches (4"). or with concrete, as directed, in an approved 
manner. In case the bottom of the excavation on which a concrete 
foundation is to be placed is loosened or cut into in any manner, the 
Contractor shall remove all such loosened material and refill to the elevation 
of the bottom of the foundation as shown on the Contract Plans, with 
concrete or other material, as approved, and at his expense. 

9. Drainage and Protection of Work: The Contractor shall pump or otherwise 
remove any water which may be encountered or shall accumulate in the 
excavation; shall build all necessary bulkhead work, temporary drainage 
piping, and in general do all protective work needed during the progress of 
construction. He shall have at all times upon the work sufficient plant and 
pumping machinery, in good operating condition ready for immediate use to 
remove all ground and surface water sufficiently so that the structure or 
sewers will be laid on a dry foundation and will not in the opinion of the 
Engineer, be affected by the infiltration of water. 

The Contractor shall, during the progress of the work, provide connecting 
drains, sumps, drainage pipes, pumping equipment, and other facilities 
required to remove surface water which may come on or into the streets or 
alleys or rights-of-way upon which work is being performed under this 
Contract. All such drainage equipment shall be built, provided for and 
operated by the Contractor, and the water shall be pumped as far as 
necessary. All such water removing equipment shall be of ample capacity, 
and shall be kept in good operating condition until, in the opinion of the 
Engineer, these water removing devices and equipment will no longer be 
necessary. Drainage from trenches shall not be discharged to water of the 
State without treatment in sedimentation basins. 
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DETAILED SPECIFICATIONS 

The cost of diverting surface and ground water from the trenches shall be 
included in this item. The cost of transporting water to erosion and 
sedimentation control facilities and the cost of such facilities shall be included 
and paid for under Item No. 17, "Erosion and Sedimentation Control 
Facilities". 

The Contractor's plan of dewatering trenches in wet and/or soft foundations 
shall be such as not to permit water to flow over or soften the surfaces upon 
which pipe and structure are to be built. If necessary, the method of well 
points shall be used. The cost of installation and operation of the equipment 
shall be included under these items. 

10. Protection of Utilities, Private and Public Property: The Contractor shall take 
every precaution to prevent injury or breakage to all existing structures, gas 
mains, electric conduits, sewers, drains, water lines, poles, and all other 
surface and subsurface structures, under, over or along side of which the 
sewers will be located, and in case of injury they shall be restored by him 
without compensation therefor, in as good condition as that in which they 
were found. The Contractor shall submit his method of procedure of this 
work to the Engineer for approval, but such approval shall not relieve the 
Contractor from liability for any damages. 

When gas or water mains or service lines, telephone conduits, supporting 
poles for electric power lines, street lights, or telephone lines require removal 
or relocation, or become unavoidably broken, disconnected, destroyed, or 
removed, the Contractor shall immediately advise the Engineer, and shall 
immediately notify the proper public utility company or its representative and 
the owner, so that such required removal, relocation or repairs may be 
completed. All repairs to private or public property or of any utility 
occasioned by carelessness of the Contractor or unnecessary or wanton 
destruction shall be made at the expense of the Contractor. 

When water mains or service lines are broken, disconnected, destroyed or 
removed, or leaks develop, occasioned by work under this Contract, the 
Contractor shall immediately make or arrange for repairs to be made and 
shall restore service at his expense and at no cost to the owner. 

Where facilities of public utility companies require removal or relocation, the 
Contractor shall give sufficient advance notice to the Engineer to perm it 
arrangements to be made for the removal or relocation of such facilities in 
order to prevent any delay in the work. 

The Contractor shall plan his work in such a manner on streets and 
thoroughfares that traffic and access to properties may be maintained at all 
times. 
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DETAILED SPECIFICATIONS 

11. Maintenance and Restoration of Walks, Curbs, Sewers, Drains and 
Pavement: The Contractor shall construct such temporary bridging over 
trenches in roads, streets, alleys, driveways and parking lots as required to 
afford owners and business establishments access to their properties; and he 
shall maintain all walks and driveways in a safe condition for foot and 
vehicular traffic at all times during the construction period. No additional 
compensation will be allowed for temporary repavement or bridging. 

Upon completion of construction of the sewers and structures, all temporary 
structures shall be removed and the curbs, walks and pavements restored to 
a condition as good as that in which they were found at the start of the work. 
Replacement of concrete and bituminous pavements shall be included and 
paid for under other items. 

12. Sheeting, Shoring and Bracing: Excavations shall be properly and securely 
shored in accordance with regulations of the Federal Department of Labor 
such as the Occupational Safety and Health Act of 1970, as amended and to 
the satisfaction of the Engineer, and where ordered, close timber sheeting or 
sheet steel piling shall be driven in advance of the excavation. The sheeting 
shall be driven to such depths as required, and shall be made in all 
particulars satisfactory to the Engineer. In addition, the Contractor shall take 
such other precautions that might be necessary to prevent any damage to 
private or public property by reason of the construction. The Contractor shall 
be responsible for any damage to public or private property due to the failure 
or insufficiency of the sheeting and shoring. 

All sheeting and shoring not ordered left in place by the Engineer shall be 
removed during backfilling and before backfilling is completed, in such a 
manner that will prevent caving in and permit proper compacting of the fill. 
Upon removal, all voids shall be carefully filled and rammed with suitable 
tools. 

Lumber for foundations, sheeting, and shoring shall be merchantable grade, 
sawed, structural grade Yellow Pine or Oregon Fir, straight, sound, free from 
shakes, large, loose and decayed knots, wormholes or other imperfections 
that may impair its strength or durability. Sheet steel piling shall be of the 
standard size and weight for the required depth. 

All shoring and sheeting shall be placed in such a manner as not to interfere 
with the installation of pipes or structures. 

All shoring and sheeting shall be placed at the earliest possible time to 
prevent surface cracks in the earth and structures adjacent to the 
excavations. The cost of shoring and sheeting shall be included in the unit 
prices bid under these items. The cost of repairing structures damaged in 

3-6 
UNCLASSIFIED EXCAVATION & DISPOSAL 

u:\usr\spectext\lagoon\detail2.doc 

CDF006688 



F_I L 

f1 I,, 
, I ___ _I 

r1 ' 

.~-,-
1' i 

iJ 

'"7 I' 
!' ' 

'-----' 

n 
! I 

r7 
' ; 

- 7 

DETAILED SPECIFICATIONS 

the process of excavation shall be borne by the Contractor under these 
items. 

Portable trench boxes or sliding trench shields may be used for the protection 
of personnel in lieu of a shoring system of sloping. Where such trench boxes 
or shields are used, they shall be designed, constructed, and maintained in 
manner which will provide protection equal to or greater than the sheeting or 
shoring required for the trench. 

13. Contractor not Relieved of any Responsibility: The neglect, failure or refusal 
of the Engineer to order the use of sheeting, or steel piling, or better quality, 
or large sizes of timber, or to order sheeting, sheet piling, bracing, shores, 
etc., to be left in place, or the giving or the failure to give any orders or 
directions as to the manner and methods of driving or placing of sheeting, 
bracing, shores, etc., shall not in any way or to any extent, relieve the 
Contractor of any or all of his obligations under this Contract. 

14. Tunneling and Boring: In general, no tunneling or boring will be allowed 
except by written permission of the Engineer after approval of the 
Contractor's method of installation and backfill. Where tunneling or boring is 
permitted, the Contractor shall be responsible for any damages which this 
method of excavation may cause to pavements, curbs, drains, property or 
structures. 

The tunneling work shall be timbered, sheeted, and shored, and shall at all 
times be subject to the directions given by the Engineer in the field. All 
timbering, sheeting and shoring shall be left in place and the entire tunnel 
filled with granulated slag or with concrete. No extra compensation will be 
allowed for tunneling or for any labor or materials in connection therewith. 

Boring and jacking of pipe in private right-of-way and under pavement, if 
permitted, shall also be done in such a manner as to permit installation of the 
sewer at the grade specified. No extra compensation will be allowed for 
boring and jacking pipe or for any labor, encasement pipe or other materials 
in connection therewith. 

15. Storage of Materials on Streets and Highways: During the progress of the 
work, the Contractor shall store the excavated materials, and materials of 
construction along the line of the work, in such place or places as the 
Engineer shall approve and in conformance with the requirements herein 
below specified. 

The materials shall be so stored that traveled roadways shall be open for at 
least two lanes of traffic, and so that a continuous walkway, at least three feet 
in width in the clear, shall be provided on one side of the road. In all cases 
valve boxes on gas and water lines, hydrants, sewer manholes, or other 

3-7 
UNCLASSIFIED EXCAVATION & DISPOSAL 

u:\usr\spectext\lagoon\detail2.doc 

CDF006689 



r:r 
I, ' 
'I:, ,i, 
I. 

n, 
c.' 

f7 
'I' I 
I·· i 
,, ' 
-: . .I 

I:, 
' 

~) 
'I 
, I 

DETAILED SPECIFICATIONS 

facilities of public utilities shall be kept accessible. The Contractor shall 
provide access to any public or private property. Free passage for surface 
water shall be maintained in the gutter of all streets and roadways upon 
which work is in progress. 

The Contractor shall keep himself advised concerning the regulations of all 
State, County, Private and other agencies having jurisdiction over roads and 
streets and shall conform to the requirements of those agencies in reference 
to vehicular and pedestrian traffic and drainage, and protection of materials 
and excavation stored along the roadway. 

16. Backfilling: The material for backfilling shall be clean loam, gravel, or sand, 
obtained from excavation and shall be free from large stones and all 
perishable matter which would prevent proper consolidation or cause after
settlement. 

Select earth shall be used around and over all pipe and structures to an 
elevation at least one (1) foot above the top of the pipe or foundation. 
Extreme care shall be taken that the material is placed evenly under and 
around sides of the pipe lines and structures in such a manner as to prevent 
any pushing or movement laterally in any method. The upper 18 inches of 
the trench in traffic locations where surface settlement is important shall be 
backfilled in the same manner so indicated for the bottom section carrying 
one (1) foot above the top of the pipe. The refill material for the remaining 
portion of the trench may contain not more than 30 percent rock or stone not 
larger than 8 inches in the greatest dimension. Where such refill is used, the 
voids between the pieces shall be filled and properly tamped. 

After the completion of a section of the pipe line and structures, allowing for 
all inspection and tests, the refill material shall be deposited in the excavation 
in layers not over four (4) inches thick for the first 12 inches over the top of 
the pipe or foundation and six (6) inches thick thereafter. The material shall 
be placed evenly and simultaneously on both sides of the structure to avoid 
unbalanced loads and shall be compacted thoroughly with suitable tools. 
Where · necessary to secure proper compaction, the materials may be 
moistened. The amount of water which may be added to the material shall 
be such that the optimum moisture point of the material shall not be 
exceeded. All excavation shall be backfilled by the use of mechanical 
tampers. 

In general, mechanical tamping shall be required for all backfilling. The 
mechanical tamping shall be performed during the placing of the backfill with 
a rammer capable of striking 550 blows per minute at a pressure of 90 
pounds per square inch. The force of each blow shall be at least 65-foot 
pounds. 
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DETAILED SPECIFICATIONS 

Where the use of mechanical tampers is impractical for any reason, 
backfilling shall be placed in layers not more than four (4) inches in depth, 
thoroughly compacted with rammers having bases not in excess of thirty-six 
(36) square inches and weighing not less than twenty (20) pounds. Where 
such equipment is employed, there shall be two men tamping for each man 
shoveling backfill materials. 

No backfilling shall be done with frozen material or in freezing weather. All 
coarse and lumpy earth shall be pulverized before being placed in backfill. 
No rock fragments larger than eight (8) inches in the largest dimension shall 
be placed in the backfill, and where such backfill is permitted, the spaces 
between the pieces shall be well filled with earth and tamped. No rock 
fragments shall bear directly against any pipe or structure. 

17. Road and Street Surfaces: The Contractor shall repair and replace all 
roadway and street surfaces, damaged from any cause whatsoever by 
reason of the work under this Contract. The entire width of the road or street 
shall be left in as good condition as before excavation was started, and shall 
be satisfactory in all respects to the Engineer. Payment for removal and 
replacement of hard surfaced roads and streets will be made under other 
items of this Contract. 

18. Disposal of Surplus Materials: Where the work under this Contract is done 
on or along streets or highway, the Contractor shall, during the progress of 
the work, clean the roadway surfaces, remove surplus materials and flush 
gutters up to a point within two hundred (200) feet of the end of the finished 
work. 

The Contractor shall, immediately upon completion of backfilling, remove or 
dispose of all rubbish and surplus excavation, all temporary structures, and 
all surplus materials brought to or used in the work. The surplus excavation 
shall be deposited by the Contractor at the point or points designated, at his 
expense. Where the work is upon easement, the Contractor shall clean up 
the surface of the ground and restore it to its original condition, supplying 
such materials, as are necessary at his expense. The beds of all creeks and 
water courses shall be graded and restored to their original condition and all 
obstructions removed therefrom. 

19. Grading: The ground around completed structures, and adjacent areas 
within the limits of grading shown on the plans, and all fills, spoil banks, and 
embankments shall be rough graded to the elevations as shown or as may 
be directed. All surfaces shall be left even, smooth, and free from sticks, 
stones and rubbish. 

Certain exploratory excavations to determine location and depth of existing 
utilities may be required to be performed by the Contractor at various 
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DETAILED SPECIFICATIONS 

locations prior to and during the progress of work under this Contract. 
Payment for this excavation shall be included under these items of the 
Contract. 

20. Blasting; General: There shall be no blasting unless written permission has 
been secured from the Engineer. When permitted, blasting shall be 
conducted so as not to endanger persons, structures and/or property, and 
the Contractor shall be held responsible for and shall make good any 
damage caused thereby. He shall comply with all regulations, laws and 
ordinances governing this class of work. The Contractor, before firing a blast, 
shall cover the area adjacent the charge carefully with heavy timber, mats or 
other material to prevent stone from flying. No blasting shall be done within 
25 feet of completed structures. 

No blasting will be permitted until the Contractor has furnished the Engineer 
and the Owner with proof that his insurance coverage includes personal 
liability and property damage to surface and subsurface structures as 
indicated in the applicable claims of the Contract Provisions. 

However, if no alternative is found except to blast, the total charges shall be 
very small and blasting mats should be used to cover the specific blast areas. 
Also, seismograph monitoring shall be performed at several points around 
the blasting operations. 

If blasting is performed at this site for breaking of the rock, the maximum 
amount of total charge used for each blast should be less than 1.5 pounds of 
dynamite or comparable explosive material that provides the same charge as 
1.5 pounds of dynamite. The rock where the blast is occurring shall be 
covered and protected with blasting mats. Also, the blasting shall be 
carefully monitored with seismograph equipment placed about 200.0 feet 
from the blast or adjacent to a structure near the blast. The maximum peak 
particle velocity recorded for this blasting at 200.0 feet away shall be less 
than 1.0 inch per second. The amount of charge to be utilized shall be 
predetermined by the Contractor based upon his years of experience in this 
field. Any trial and error method of determining the amount of charge shall 
only be performed with extreme caution so as not to damage the existing 
structures. 

21. Storing of Explosives: The Contractor shall provide separate fireproof 
receptacles, plainly marked with three-inch letters, "EXPLOSIVE -
DANGER", for blasting powder and dynamite, fuses and caps. Storing of 
blasting powder, dynamite, fuses and caps in a tool box will not be-permitted. 
Explosives shall be handled with great care, and shall be at all times in 
charge of a competent watchman. 
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DETAILED SPECIFICATIONS 

22. Embankment Construction: Embankment construction shall consist of 
preparation of the areas upon which embankments are to be placed; the 
placing and compacting of approved materials within the structure and 
roadway areas where unsuitable material has been removed; and the placing 
and compacting of embankment material in holes, pits and other depressions 
within the construction area. Only approved materials shall be used in the 
construction of embankments and backfills. Frozen material shall not be 
placed in the embankment nor shall embankment be placed on frozen 
material. 

Embankment methods, moisture and density control, and compaction shall 
conform to Item 203, "Roadway Excavation and Embankment" of the State of 
Ohio, Department of Transportation, "Construction and Material 
Specifications" dated January 1, 1995. 

23. Compensation: The payment for all work under this item shall be at the 
Contract lump sum price as bid therefor, for Item No. 3, which is full 
compensation for all labor, materials, and equipment as herein specified. 
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DETAILED SPECIFICATIONS 

GRADING, MULCHING, SEEDING AND CLEAN-UP 

Item No. 16 

1. Work Included: The work under this item shall include all labor, materials and 
equipment necessary for the finish grading, topsoiling, fertilizing, mulching, 
planting, landscaping, cleaning-up and all incidentals necessary to restore to 
the original condition all surfaces such as lawns, unimproved streets, alleys, 
driveways and sidewalks not included in other items of this Contract. 

The limits of work for this item shall include all areas within the construction 
site, borrow pits, restoration of temporary erosion control facilities, entrance 
road and any other areas disturbed as a result of construction activities 
necessary for the execution of this Project. 

2. Work Not Included: The requirements for clearing and grubbing, unclassified 
excavation, rough grading and similar preliminary work shall be paid for and 
as specified in previous items of these Specifications. 

3. Finish Grading: Areas requiring topsoil shall be graded to within four (4) 
inches of the finished grade. The soil shall be loosened by discing or 
scarifying to a minimum depth of two (2) inches to ensure proper bonding of 
the topsoil. 

Areas not requiring topsoil shall be graded to the finished grade as shown on 
the Contract Drawings or as directed by the Engineer. These areas shall be 
smooth, even, free of all deleterious material and stones exceeding two 
inches approximately in any dimension and ready for planting. 

Seedbed preparation shall not be necessary on slopes greater than 3 to 1. 

4. Topsoil: Topsoil shall be furnished and spread in required areas to a 
m1n1mum depth of five (5) inches unless otherwise specified. Stockpiles 
topsoil from Item 3 shall be used where possible. In the event that stockpiling 
is not satisfactory or is inadequate to cover the required area, the Contractor 
shall furnish satisfactory topsoil at his own expense. After spreading the soil, 
all deleterious material and stones exceeding two (2) inches approximately in 
any dimension shall be raked up and removed from the site. The soil shall be 
uniformly compacted with a light hand roller to a final depth of four (4) inches. 
Any irregularities shall be corrected before the fertilizer and seed are placed. 

5. Fertilizer and Liming: The fertilizer shall be complete, partially organic, 
commercial 12-12-12 or its equivalent, dry or wet. The fertilizer shall be 
uniformly spread in lawn areas at a rate of 20 pounds per 1000 square feet. 
The fertilizer shall then be lightly raked into not less than 2 inches of topsoil to 
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DETAILED SPECIFICATIONS 

prepare the seedbed. Other commercial fertilizers and liming may be used if 
approved by the Engineer or determined by soil test. 

6. Seeding: Immediately following area preparation, seed shall be sown. 
Legume seed shall be inoculated with approved cultures, in accordance with 
the instruction of the manufacturer. When using a hydroseeder, the inoculate 
shall be increased to five times the normal rate. 

Seed shall be sown by approved methods which provide for uniform 
distribution of seed. Rates of application and type of seed moisture shall be 
in accordance with the Ohio Department of Transportation, Item 659 of the 
"Construction and Material Specifications" dated January 1, 1995. 

All sloped areas with steeper grades than 2 to 1 shall be seeded with Crown 
Vetch as per Ohio Department of Transportation, Item 659. 

All other areas shall be considered urban in character. The seedbed shall be 
prepared as previously specified. After sowing the area shall be lightly 
brushed or raked to provide a slight covering over the seed then lightly rolled. 
The area shall be kept moist until the seed germinates as per Item 659. 

It is recommended that permanent seeding be performed between the dates 
of March 1 to June 15 and August 1 to October 15. 

7. Maintenance: Maintenance of seeded and planted areas shall include 
watering during dry periods, reseeding, repairs and replacements during the 
planting season. The Contractor shall insure a good final stand of grass and 
areas which do not show a prompt catch of grass shall be reseeded as 
required. Maintenance of seeded areas shall be for one year after 
acceptance of the project. 

8. Mulching: The Contractor shall protect and maintain seeded areas to assure 
a full even stand of grass. Critical areas requiring stabilization or to insure 
proper germination shall be mulched at the Contractor's expense with 
approved mulching material. Upon completion of the contract, the Contractor 
is required to show all seeded areas uniformly germinated and should 
remove all excess mulch. 

Mulching material shall be free of mature seed bearing stocks or roots and 
prohibited or noxious weeds, and composed of hay, straw, wood cellulose or 
other approved material. Mulch shall be anchored with twine, stakes, paper 
or plastic nets, or other approved methods, where required. 

9. Planting and Replacement: The Contractor shall furnish and plant or install 
all trees, shrubs, fences, mailboxes, sign posts and the like to restore the 
area to its original condition. Where plantings are required, they shall be 
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DETAILED SPECIFICATIONS 

supplied by the Contractor from items removed during "Clearing and 
Grubbing" or from nursery stock of size and quality complying with the 
American Association of Nurserymen. Plants shall be installed in accordance 
with recommendations of local nurserymen. 

10. Landscaping: Plant materials shall conform at all times to the requirements 
hereinafter given. No inspection of plant materials shall act to change or 
modify any of these requirements in any way. 

Quantities: The Contractor shall furnish quantities necessary to complete the 
planting as shown and located on the grading plan. 

Quality: All plants shall be true to type and name and typical of their species 
or variety; they shall have normal, well developed branch systems and 
vigorous, fibrous root systems; they shall be sound, healthy, vigorous plants, 
free from defects, disfiguring knots, sun scald injuries, abrasions of the bark, 
plant diseases, insect eggs, borers, and all forms of infestation. 

All plants shall be nursery grown unless otherwise stated; they shall have 
grown under similar climatic conditions as the location of this project for at 
least two (2) years prior to the date of this contract. All plants freshly dug; no 
heeled in plants and no plants from cold storage will be accepted. 

Shrubs: Shrubs can be well branched and have ample, well balanced root 
systems capable of sustaining vigorous growth. 

Planting Season: Planting shall be executed according to the following 
schedule: March 15 through May 15, and August 15 through November 15. 
These periods may be extended or restricted according to the prevailing 
weather conditions at the time and at the discretion of the Engineer. All 
ground cover shall be spring planted unless otherwise specified. 

Shrub Pits: All shrubs shall be planted in individual pits. Shrubs B & B shall 
be planted in pits at least one (1) foot greater in diameter than the ball of 
earth. Pits for bare rooted shrubs shall be eighteen (18) inches greater than 
the spread of the roots and at least fifteen (15) inches deep. 

11. Clean-Up: The Contractor shall frequently remove all refuse, rubbish, scrap, 
or debris caused by his operations so that the project area shall be. left in a 
neat, sightly condition. 

Clean-up shall be performed during construction as required to prevent 
accident to personnel, and to effect completion of the project in an orderly 
manner. 
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DETAILED SPECIFICATIONS 

Final clean-up shall be performed prior to final inspection and approval. The 
Contractor shall restore the project site to a condition satisfactory to the 
Owner and Engineer. Clean-up shall consist of removing all rubbish, debris, 
equipment, etc., and restoring all disturbed areas and pavements to a clean, 
orderly condition equal to that which existed prior to construction. 
Maintenance shall be for twelve months after acceptance of the project. 

12. Price Breakdown: The Contractor shall provide to the Engineer the unit price 
breakdown of all the components of this lump sum item used in determining 
the bid price. 

13. Compensation: The payment for all work under this item shall be at the lump 
sum price, as bid therefor for Item No. 16, which is full compensation for all 
labor, material and equipment as herein specified. 
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DETAILED SPECIFICATIONS 

EROSION AND SEDIMENTATION CONTROL FACILITIES 

Item No.17 

1. Work included: The work under this item shall include all labor, materials and 
equipment necessary for the construction and removal upon completion of all 
temporary erosion and sedimentation control facilities as shown on the 
Contract Drawings described in these Specifications, required by the 
Engineer or other regulatory agencies or necessary to complete the work. 

Control measures shall be implemented under this Contract during 
construction and proper restoration provided at the completion of the project. 
All control facilities shall be temporary and exist only for the duration of the 
project. There are no changes anticipated to the land surface or vegetative 
cover. 

This item shall include the cost of all work involved in construction and 
removal of soil erosion and sedimentation control facilities. Also included 
shall be the removal of sediment as required and the cost of transporting 
ground and surface water to the control facilities. 

2. Control Measures: The Contractor, under this item and all other appropriate 
items of this Contract, shall carry out the following measures to control 
erosion and sedimentation in the entire area of construction. 

a. Clearing and grading shall not be started until a firm construction 
schedule is known and can be effectively coordinated with the 
grading and clearing activity. 

b. Earth moving activities will be staged to m1n1m1ze erosion 
problems. As previously stated, only 200 feet of trench will be 
opened at any one time. Material placed in the trench will be 
compacted and, if possible, sod replaced to prevent erosion. If sod 
is not available, the area shall be final graded, seeded and 
mulched as required by the Engineer. 

c. Disturb only the areas needed for construction. Natural vegetation 
covering the area shall be disturbed as little as possible. 

d. Only trees, shrubs and grasses that must be removed for 
construction shall be removed; the others shall be preserved for 
aesthetic and erosion control values. 

e. Topsoil stockpiles for any length of time shall be anchored with 
much and/or seeded, as previously specified. 
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DETAILED SPECIFICATIONS 

f. In some instances it will be necessary to pump water from trenches 
and excavations during construction. Water pumped from trenches 
and excavations will be pumped into a sedimentation basin if 
necessary to avoid excessive siltation of waterways or damage to 
adjacent properties. All sedimentation basins will be carefully 
removed after use. 

g. Sediment barriers shall be used at storm drain inlets, across minor 
swales and ditches, and at other locations where necessary. 
Sediment barriers shall be constructed of hay or straw bales, 
securely anchored, to retain sediment by filtering runoff. 

h. Diversion terraces are to be used as a temporary measure installed 
on the uphill side of the disturbed area to divert surface runoff away 
from unstabilized slopes. 

i. Interceptor channels are to be used across disturbed areas where 
the slope is running parallel to the direction of the sewer line. 

j. The excavation for stream crossings should tank place at low flow. 
The method used to control erosion when crossing a stream will be 
dependent upon conditions of the particular site. Baled hay or 
straw barriers shall be installed downstream to filter sediment. In 
smaller streams, the flow may be temporarily dammed. when 
excessive sediment is produced behind a sediment barrier, it may 
be necessary to pump water into a sedimentation basin and 
gradually allowed to flow back into the stream. 

k. Only construction equipment necessary to install a sewer under the 
stream bed will be permitted to cross the stream. This may 
necessitate the construction of temporary culvert stream crossings 
or other facilities to avoid excessive disturbance of the stream bed. 

I. Roadways and parking lots shall be paved or otherwise stabilized 
as soon as feasible. 

3. Site Conditions: Bidders shall satisfy themselves by personal examination of 
the location of the proposed work and by such means as they may choose as 
to the actual conditions and requirements of the work, to enable them to 
make their bids intelligently and to advantage. No allowance will be made as 
to the nature and character of the site of the work involved or for material of 
an unexpected character found in excavation. 

4. Responsibility: In case of repeated failure on the part of the Contractor to 
control erosion, pollution, or siltation, the Engineer reserves the right to 
employ outside assistance to provide the necessary corrective measures. 
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DETAILED SPECIFICATIONS 

Such incurred direct costs will be charged to the Contractor and deductions 
made from the Contractor's monthly progress estimate. 

5. Restoration: After all construction work is completed, the Contractor shall 
remove all structures, remove sediment and embankments, and generally 
restore the area, as practicable, to that which existed before construction. 
"Final Grading, Mulching, Seeding and Clean-Up" shall be paid for and as 
specified under Item 16 of these Specifications. 

6. Price Breakdown: The Contractor shall provide to the Engineer the unit price 
breakdown of all the components of this lump sum item used in determining 
the bid price. 

7. Compensation: The payment for all work under this item shall be the lump 
sum price as bid therefore for Item No. 17, which is full compensation for all 
labor, materials and equipment as herein specified. 
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